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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,680,251.85                                                  ROUTE : 31
     CALL ORDER   : 220                     CONTRACT ID : RS-24250-A                   COUNTIES : JOHNSON
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME :   70  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 4341005

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  3,256,700.00     100.0000%
   2   35-1357381     O'MARA, DAVE CONTRACTOR                                                $  3,430,560.10     105.3385%
   3   35-1139301     E & B PAVING, INC.                                                     $  3,717,685.45     114.1549%
   4   31-4351261     SHELLY & SANDS, INC.                                                   $  3,829,311.06     117.5825%
   5   35-0918397     RIETH RILEY CONSTRUCTION                                               $  3,895,200.00     119.6057%
====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1357381              |(3) 35-1139301
                                          |MILESTONE CONTRACTORS, L.P. |O'MARA, DAVE CONTRACTOR     |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-01925                 6.000  MOS |    1000.00000       6000.00|    1500.00000       9000.00|    2000.00000       12000.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 110-01001                        LUMP|  100000.00000     100000.00|  170000.00000     170000.00|  185000.00000      185000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-02241               547.000  m   |      10.00000       5470.00|      12.00000       6564.00|      10.00000        5470.00
  GUARDRAIL, REMOVE                       |                            |                            |
0004 202-60820            254980.290  m2  |       0.24000      61195.27|       0.10000      25498.03|       0.35000       89243.10
  SURFACE MILLING, ASPHALT                |                            |                            |
0005 305-05204               171.288  Mg  |      80.00000      13703.04|     150.00000      25693.20|     150.00000       25693.20
  HMA FOR PATCHING                        |                            |                            |
0006 305-05731              8508.492  Mg  |      34.00000     289288.73|      34.00000     289288.73|      36.00000      306305.71
  WIDENING WITH QC/QA HMA                 |                            |                            |
0008 401-05456             22668.727  Mg  |      36.00000     816074.17|      38.00000     861411.63|      44.00000      997423.99
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
  --VOLUMETRIC                            |                            |                            |
0009 401-06264                        LUMP|    3500.00000       3500.00|   15000.00000      15000.00|    3500.00000        3500.00
  PROFILOGRAPH, HMA                       |                            |                            |
0010 406-05520               288.354  Mg  |     100.00000      28835.40|     185.00000      53345.49|     173.00000       49885.24
  ASPHALT FOR TACK COAT                   |                            |                            |
0011 601-94689                12.000  EACH|    3000.00000      36000.00|    2500.00000      30000.00|    2190.00000       26280.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0012 601-99105               547.000  m   |      34.00000      18598.00|      39.00000      21333.00|      34.00000       18598.00
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0013 720-44000                10.000  EACH|     175.00000       1750.00|     450.00000       4500.00|     415.00000        4150.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0014 801-06640               124.000  EACH|      55.00000       6820.00|      60.00000       7440.00|      90.00000       11160.00
  CONSTRUCTION SIGN, A                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,680,251.85                                                  ROUTE : 31
     CALL ORDER   : 220                     CONTRACT ID : RS-24250-A                   COUNTIES : JOHNSON
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1357381              |(3) 35-1139301
                                          |MILESTONE CONTRACTORS, L.P. |O'MARA, DAVE CONTRACTOR     |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 801-06775                        LUMP|   52696.56000      52696.56|  125000.00000     125000.00|   57000.00000       57000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0016 805-01836               348.000  m   |       2.40000        835.20|       2.25000        783.00|       4.50000        1566.00
  SIGNAL CABLE, 2C 16GA., SHIELDED, LEAD  |                            |                            |
  IN                                      |                            |                            |
0017 805-02503              3480.000  m   |       1.70000       5916.00|       0.95000       3306.00|       3.00000       10440.00
  CABLE, ROADWAY LOOP, 1C 14GA.           |                            |                            |
0018 805-78795               870.000  m   |      20.50000      17835.00|      32.00000      27840.00|      16.50000       14355.00
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0019 805-92951                39.000  EACH|     170.00000       6630.00|     230.00000       8970.00|      65.00000        2535.00
  SIGNAL DETECTOR HOUSING ADJUST TO GRADE |                            |                            |
0023 808-74815                40.000  m   |       4.00000        160.00|       4.50000        180.00|       6.00000         240.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 300mm                   |                            |                            |
0024 808-75297               479.200  m   |       8.00000       3833.60|       9.00000       4312.80|      10.00000        4792.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0025 808-75320                83.000  EACH|      50.00000       4150.00|      55.00000       4565.00|      40.00000        3320.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0026 808-75325                43.000  EACH|      70.00000       3010.00|      75.00000       3225.00|      50.00000        2150.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0027 808-75996              1063.000  EACH|       3.00000       3189.00|       3.00000       3189.00|       3.15000        3348.45
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0028 808-75998              1063.000  EACH|      22.00000      23386.00|      24.00000      25512.00|      20.00000       21260.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0029 401-05454             49871.199  Mg  |      27.50000    1371457.97|      27.00000    1346522.37|      29.00000     1446264.77
  QC/QA HMA INTERMEDIATE 12.5 mm,         |                            |                            |
  MAINLINE --VOLUMETRIC                   |                            |                            |
0030 801-06710               130.000  DAY |      15.00000       1950.00|      25.00000       3250.00|      13.00000        1690.00
  FLASHING ARROW SIGN                     |                            |                            |
0031 610-05527              2809.801  Mg  |      60.00000     168588.06|      50.00000     140490.05|      65.00000      182637.07
  HMA FOR APPROACHES                      |                            |                            |
0032 303-52308             14868.000  Mg  |      10.00000     148680.00|      10.00000     148680.00|      12.00000      178416.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0033 801-06207              6960.000  m   |       2.50000      17400.00|       3.30000      22968.00|       2.33000       16216.80
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0034 808-06701              2212.000  m   |       1.00000       2212.00|       1.20000       2654.40|       1.00000        2212.00
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,680,251.85                                                  ROUTE : 31
     CALL ORDER   : 220                     CONTRACT ID : RS-24250-A                   COUNTIES : JOHNSON
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1357381              |(3) 35-1139301
                                          |MILESTONE CONTRACTORS, L.P. |O'MARA, DAVE CONTRACTOR     |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 808-06703             28538.000  m   |       0.75000      21403.50|       0.80000      22830.40|       0.69000       19691.22
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0036 808-75245             21510.000  m   |       0.75000      16132.50|       0.80000      17208.00|       0.69000       14841.90
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
     SECTION TOTALS                       |             $  3,256,700.00|             $  3,430,560.10|                $  3,717,685.45
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  3,256,700.00|             $  3,430,560.10|                $  3,717,685.45
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,680,251.85                                                  ROUTE : 31
     CALL ORDER   : 220                     CONTRACT ID : RS-24250-A                   COUNTIES : JOHNSON
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 31-4351261              |(5) 35-0918397              |
                                          |SHELLY & SANDS, INC.        |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-01925                 6.000  MOS |     266.86000       1601.16|    2000.00000      12000.00|
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 110-01001                        LUMP|   25698.93000      25698.93|  232000.00000     232000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-02241               547.000  m   |       7.26000       3971.22|       7.00000       3829.00|
  GUARDRAIL, REMOVE                       |                            |                            |
0004 202-60820            254980.290  m2  |       0.72000     183585.81|       0.10000      25498.03|
  SURFACE MILLING, ASPHALT                |                            |                            |
0005 305-05204               171.288  Mg  |     233.08000      39923.81|      95.00000      16272.36|
  HMA FOR PATCHING                        |                            |                            |
0006 305-05731              8508.492  Mg  |      32.89000     279844.30|      37.10000     315665.05|
  WIDENING WITH QC/QA HMA                 |                            |                            |
0008 401-05456             22668.727  Mg  |      44.63000    1011705.29|      48.50000    1099433.26|
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
  --VOLUMETRIC                            |                            |                            |
0009 401-06264                        LUMP|   21349.07000      21349.07|    5000.00000       5000.00|
  PROFILOGRAPH, HMA                       |                            |                            |
0010 406-05520               288.354  Mg  |     181.87000      52442.94|     185.00000      53345.49|
  ASPHALT FOR TACK COAT                   |                            |                            |
0011 601-94689                12.000  EACH|    2359.07000      28308.84|    2300.00000      27600.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0012 601-99105               547.000  m   |      32.02000      17514.94|      31.50000      17230.50|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0013 720-44000                10.000  EACH|     476.09000       4760.90|     300.00000       3000.00|
  CASTING, ADJUST TO GRADE                |                            |                            |
0014 801-06640               124.000  EACH|      57.64000       7147.36|      57.00000       7068.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0015 801-06775                        LUMP|   63813.59000      63813.59|  109999.69000     109999.69|
  MAINTAINING TRAFFIC                     |                            |                            |
0016 805-01836               348.000  m   |       2.35000        817.80|       4.75000       1653.00|
  SIGNAL CABLE, 2C 16GA., SHIELDED, LEAD  |                            |                            |
  IN                                      |                            |                            |
0017 805-02503              3480.000  m   |       1.47000       5115.60|       3.15000      10962.00|
  CABLE, ROADWAY LOOP, 1C 14GA.           |                            |                            |
0018 805-78795               870.000  m   |      22.95000      19966.50|      17.50000      15225.00|
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0019 805-92951                39.000  EACH|     170.79000       6660.81|      69.00000       2691.00|
  SIGNAL DETECTOR HOUSING ADJUST TO GRADE |                            |                            |
0023 808-74815                40.000  m   |       4.16000        166.40|       4.15000        166.00|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 300mm                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,680,251.85                                                  ROUTE : 31
     CALL ORDER   : 220                     CONTRACT ID : RS-24250-A                   COUNTIES : JOHNSON
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 31-4351261              |(5) 35-0918397              |
                                          |SHELLY & SANDS, INC.        |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0024 808-75297               479.200  m   |       8.27000       3962.98|       8.15000       3905.48|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0025 808-75320                83.000  EACH|      52.31000       4341.73|      50.00000       4150.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0026 808-75325                43.000  EACH|      71.52000       3075.36|      71.00000       3053.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0027 808-75996              1063.000  EACH|       2.67000       2838.21|       2.65000       2816.95|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0028 808-75998              1063.000  EACH|      22.42000      23832.46|      22.25000      23651.75|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0029 401-05454             49871.199  Mg  |      31.27000    1559472.39|      32.75000    1633281.77|
  QC/QA HMA INTERMEDIATE 12.5 mm,         |                            |                            |
  MAINLINE --VOLUMETRIC                   |                            |                            |
0030 801-06710               130.000  DAY |      26.69000       3469.70|      15.00000       1950.00|
  FLASHING ARROW SIGN                     |                            |                            |
0031 610-05527              2809.801  Mg  |      68.54000     192583.76|      67.00000     188256.67|
  HMA FOR APPROACHES                      |                            |                            |
0032 303-52308             14868.000  Mg  |      13.91000     206813.88|       1.00000      14868.00|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0033 801-06207              6960.000  m   |       2.12000      14755.20|       3.00000      20880.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0034 808-06701              2212.000  m   |       1.01000       2234.12|       1.00000       2212.00|
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0035 808-06703             28538.000  m   |       0.75000      21403.50|       0.75000      21403.50|
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0036 808-75245             21510.000  m   |       0.75000      16132.50|       0.75000      16132.50|
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
     SECTION TOTALS                       |             $  3,829,311.06|             $  3,895,200.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  3,829,311.06|             $  3,895,200.00|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,248,419.11                                                  ROUTE : 35
     CALL ORDER   : 224                     CONTRACT ID : RS-24801-A                   COUNTIES : STARKE
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME :   45  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $  2,024,393.00     100.0000%
   2   35-1139301     E & B PAVING, INC.                                                     $  2,050,932.75     101.3109%
   3   35-1120685     WALSH & KELLY, INC.                                                    $  2,156,593.00     106.5303%
====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1139301              |(3) 35-1120685
                                          |RIETH RILEY CONSTRUCTION    |E & B PAVING, INC.          |WALSH & KELLY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-01925                 6.000  MOS |    1200.00000       7200.00|    1200.00000       7200.00|    1500.00000        9000.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 110-01001                        LUMP|   80000.00000      80000.00|   95000.00000      95000.00|  105000.00000      105000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-02241               980.000  m   |       9.50000       9310.00|      10.00000       9800.00|       9.50000        9310.00
  GUARDRAIL, REMOVE                       |                            |                            |
0004 202-02278                13.000  m   |      93.00000       1209.00|      24.00000        312.00|      50.00000         650.00
  CURB, CONCRETE, REMOVE                  |                            |                            |
0005 202-60820            104000.000  m2  |       0.69000      71760.00|       0.50000      52000.00|       0.85000       88400.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0006 202-74045                 1.000  EACH|     130.00000        130.00|    1000.00000       1000.00|     470.00000         470.00
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            |
0007 202-93741                 9.000  EACH|     150.00000       1350.00|     335.00000       3015.00|     150.00000        1350.00
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            |
0008 202-94749                54.000  m   |      25.00000       1350.00|      12.00000        648.00|       5.00000         270.00
  CURB, ASPHALT, REMOVE                   |                            |                            |
0009 202-96133                26.000  m   |      78.00000       2028.00|      20.00000        520.00|       8.00000         208.00
  PIPE, REMOVE                            |                            |                            |
0010 203-02000                26.000  m3  |      40.00000       1040.00|      30.00000        780.00|      40.00000        1040.00
  EXCAVATION, COMMON                      |                            |                            |
0011 203-02070                95.000  m3  |       8.50000        807.50|      69.00000       6555.00|      14.00000        1330.00
  BORROW                                  |                            |                            |
0012 203-02080                 0.300  km  |    6430.00000       1929.00|   15000.00000       4500.00|   11000.00000        3300.00
  LINEAR GRADING                          |                            |                            |
0013 211-02060                15.000  m3  |      12.26000        183.90|      27.00000        405.00|      30.00000         450.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0014 305-05731             16000.000  Mg  |      33.25000     532000.00|      30.00000     480000.00|      41.00000      656000.00
  WIDENING WITH QC/QA HMA                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,248,419.11                                                  ROUTE : 35
     CALL ORDER   : 224                     CONTRACT ID : RS-24801-A                   COUNTIES : STARKE
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1139301              |(3) 35-1120685
                                          |RIETH RILEY CONSTRUCTION    |E & B PAVING, INC.          |WALSH & KELLY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 401-05455             15500.000  Mg  |      33.25000     515375.00|      35.00000     542500.00|      31.00000      480500.00
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0016 401-05456              9250.000  Mg  |      37.50000     346875.00|      42.50000     393125.00|      36.00000      333000.00
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0017 401-06264                        LUMP|    6500.00000       6500.00|    3500.00000       3500.00|    7000.00000        7000.00
  PROFILOGRAPH, HMA                       |                            |                            |
0018 402-05495              1400.000  Mg  |      32.00000      44800.00|      41.00000      57400.00|      40.00000       56000.00
  HMA WEDGE AND LEVEL                     |                            |                            |
0019 406-05520                76.000  Mg  |     275.00000      20900.00|     160.00000      12160.00|     260.00000       19760.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0021 601-01867                 6.000  EACH|    1200.00000       7200.00|    1385.00000       8310.00|    1200.00000        7200.00
  GUARDRAIL TRANSITION, TGB RETROFIT      |                            |                            |
0022 601-02103                80.000  m   |      46.00000       3680.00|      47.00000       3760.00|      46.00000        3680.00
  GUARDRAIL, W BEAM, SHOP CURVED, 1.905 m |                            |                            |
  SPACING                                 |                            |                            |
0023 601-94689                14.000  EACH|    2200.00000      30800.00|    2110.00000      29540.00|    2200.00000       30800.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0024 601-97774                 1.000  EACH|     800.00000        800.00|    1075.00000       1075.00|     800.00000         800.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0025 601-99105               963.000  m   |      32.00000      30816.00|      36.00000      34668.00|      32.00000       30816.00
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0026 601-99106                16.000  m   |      66.00000       1056.00|      64.00000       1024.00|      66.00000        1056.00
  GUARDRAIL, W BEAM, 0.952 m SPACING      |                            |                            |
0027 605-05523               715.000  m   |      16.80000      12012.00|      11.75000       8401.25|      14.00000       10010.00
  CURB, HMA                               |                            |                            |
0029 605-94811                 8.000  EACH|     500.00000       4000.00|     375.00000       3000.00|     400.00000        3200.00
  CURB TURNOUT                            |                            |                            |
0030 610-05527              2000.000  Mg  |      68.00000     136000.00|      62.25000     124500.00|      46.00000       92000.00
  HMA FOR APPROACHES                      |                            |                            |
0031 610-06461              2500.000  Mg  |      16.40000      41000.00|      17.55000      43875.00|      16.00000       40000.00
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0032 615-06527                12.000  EACH|     300.00000       3600.00|     350.00000       4200.00|     350.00000        4200.00
  MONUMENT, SECTION CORNER                |                            |                            |
0033 616-05688                 3.000  Mg  |     340.00000       1020.00|     100.00000        300.00|      60.00000         180.00
  RIPRAP, CLASS 1                         |                            |                            |
0034 702-90915                 1.000  m3  |     120.00000        120.00|     800.00000        800.00|     400.00000         400.00
  CONCRETE, A                             |                            |                            |
0035 715-05121                38.000  m   |      71.50000       2717.00|      90.00000       3420.00|     190.00000        7220.00
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            |
0036 715-05254                12.000  m   |     642.75000       7713.00|     500.00000       6000.00|     600.00000        7200.00
  PIPE, TYPE 1, DEFORMED, MIN. AREA 2.03  |                            |                            |
  m2                                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,248,419.11                                                  ROUTE : 35
     CALL ORDER   : 224                     CONTRACT ID : RS-24801-A                   COUNTIES : STARKE
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1139301              |(3) 35-1120685
                                          |RIETH RILEY CONSTRUCTION    |E & B PAVING, INC.          |WALSH & KELLY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0037 715-46010                 4.000  EACH|     523.00000       2092.00|     350.00000       1400.00|     400.00000        1600.00
  PIPE END SECTION, 450 mm                |                            |                            |
0038 720-44000                 6.000  EACH|     285.00000       1710.00|     300.00000       1800.00|     400.00000        2400.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0039 801-06203              1200.000  m   |       2.20000       2640.00|       1.00000       1200.00|       1.00000        1200.00
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0040 801-06207              1200.000  m   |       1.90000       2280.00|       3.00000       3600.00|       3.60000        4320.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0041 801-06640                38.000  EACH|      50.00000       1900.00|      55.00000       2090.00|      60.00000        2280.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0042 801-06775                        LUMP|   36500.00000      36500.00|   46500.00000      46500.00|   78000.00000       78000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0045 808-06701               500.000  m   |       0.73000        365.00|       0.75000        375.00|       0.75000         375.00
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0046 808-06703             22500.000  m   |       0.73000      16425.00|       0.75000      16875.00|       0.75000       16875.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0048 808-75240              2300.000  m   |       0.73000       1679.00|       0.75000       1725.00|       0.75000        1725.00
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0049 808-75245              5400.000  m   |       0.73000       3942.00|       0.75000       4050.00|       0.75000        4050.00
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0050 808-75996               621.000  EACH|       3.10000       1925.10|       3.50000       2173.50|       5.00000        3105.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0051 808-75998               621.000  EACH|      21.50000      13351.50|      18.00000      11178.00|      18.00000       11178.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0053 501-06727                        LUMP|     500.00000        500.00|    1250.00000       1250.00|    2000.00000        2000.00
  CORING, PCCP , EXPLORATORY              |                            |                            |
0054 105-06845                        LUMP|    2500.00000       2500.00|    5000.00000       5000.00|    6000.00000        6000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0055 305-05204                25.000  Mg  |      80.00000       2000.00|      80.00000       2000.00|     100.00000        2500.00
  HMA FOR PATCHING                        |                            |                            |
0056 601-01700                 2.000  EACH|    1600.00000       3200.00|    1590.00000       3180.00|    1600.00000        3200.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 1                               |                            |                            |
0057 601-01701                 1.000  EACH|    1600.00000       1600.00|    1590.00000       1590.00|    1600.00000        1600.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 2                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,248,419.11                                                  ROUTE : 35
     CALL ORDER   : 224                     CONTRACT ID : RS-24801-A                   COUNTIES : STARKE
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1139301              |(3) 35-1120685
                                          |RIETH RILEY CONSTRUCTION    |E & B PAVING, INC.          |WALSH & KELLY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0058 601-02636                12.000  m   |      86.00000       1032.00|      40.00000        480.00|      86.00000        1032.00
  GUARDRAIL, W BEAM, NESTED               |                            |                            |
0059 601-90301                 3.000  EACH|     400.00000       1200.00|     340.00000       1020.00|     400.00000        1200.00
  GUARDRAIL CONNECTION, SPECIAL           |                            |                            |
0060 808-75297                18.000  m   |      15.00000        270.00|       8.50000        153.00|       8.50000         153.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
     SECTION TOTALS                       |             $  2,024,393.00|             $  2,050,932.75|                $  2,156,593.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,024,393.00|             $  2,050,932.75|                $  2,156,593.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/01
                                                                                                                   PAGE : 228 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   961,927.18                                                  ROUTE : 250
     CALL ORDER   : 228                     CONTRACT ID : RS-24824-A                   COUNTIES : JEFFERSON       SWITZERLAND
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME :   30  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 5369005

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1357381     O'MARA, DAVE CONTRACTOR                                                $    623,653.78     100.0000%
   2   61-0476452     HANSON AGGREGATES MIDWEST, INC.                                        $    669,592.52     107.3660%
   3   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    741,575.00     118.9081%
====================================================================================================================================
                                          |(1) 35-1357381              |(2) 61-0476452              |(3) 35-1917625
                                          |O'MARA, DAVE CONTRACTOR     |HANSON AGGREGATES MIDWEST, I|MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06790                 4.000  MOS |    1000.00000       4000.00|     825.00000       3300.00|    1000.00000        4000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 110-01001                        LUMP|   10000.00000      10000.00|    2775.00000       2775.00|   36838.39000       36838.39
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-60820               990.000  m2  |       4.00000       3960.00|       2.65000       2623.50|       2.00000        1980.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0004 203-02080                 1.050  km  |   10000.00000      10500.00|    1075.00000       1128.75|    5500.00000        5775.00
  LINEAR GRADING                          |                            |                            |
0005 303-52308              1727.100  Mg  |      17.00000      29360.70|      11.70000      20207.07|      17.25000       29792.48
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0006 305-05204               150.000  Mg  |     100.00000      15000.00|      49.70000       7455.00|      64.00000        9600.00
  HMA FOR PATCHING                        |                            |                            |
0007 401-05456             12953.000  Mg  |      30.00000     388590.00|      32.40000     419677.20|      35.25000      456593.25
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0008 402-05495              1100.000  Mg  |      45.00000      49500.00|      34.55000      38005.00|      39.00000       42900.00
  HMA WEDGE AND LEVEL                     |                            |                            |
0009 406-05520                39.580  Mg  |     175.00000       6926.50|     205.00000       8113.90|     120.00000        4749.60
  ASPHALT FOR TACK COAT                   |                            |                            |
0010 610-05527               854.300  Mg  |      50.00000      42715.00|      51.65000      44124.60|      65.00000       55529.50
  HMA FOR APPROACHES                      |                            |                            |
0011 616-06425              2352.000  m2  |      10.00000      23520.00|      36.15000      85024.80|      23.00000       54096.00
  RIPRAP, GROUTED, 300 mm                 |                            |                            |
0012 801-06207              2402.300  m   |       3.00000       7206.90|       2.90000       6966.67|       2.50000        6005.75
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0013 801-06640                51.000  EACH|      55.00000       2805.00|      51.00000       2601.00|      50.00000        2550.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0014 801-06775                        LUMP|   16000.00000      16000.00|   14925.00000      14925.00|   18500.00000       18500.00
  MAINTAINING TRAFFIC                     |                            |                            |
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                                                                                                                   PAGE : 228 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   961,927.18                                                  ROUTE : 250
     CALL ORDER   : 228                     CONTRACT ID : RS-24824-A                   COUNTIES : JEFFERSON       SWITZERLAND
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1357381              |(2) 61-0476452              |(3) 35-1917625
                                          |O'MARA, DAVE CONTRACTOR     |HANSON AGGREGATES MIDWEST, I|MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 808-06712              1723.000  m   |       0.15000        258.45|       0.14000        241.22|       0.14000         241.22
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0016 808-06713             47816.500  m   |       0.15000       7172.48|       0.14000       6694.31|       0.14000        6694.31
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0017 808-06714             40925.000  m   |       0.15000       6138.75|       0.14000       5729.50|       0.14000        5729.50
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
     SECTION TOTALS                       |             $    623,653.78|             $    669,592.52|                $    741,575.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    623,653.78|             $    669,592.52|                $    741,575.00
====================================================================================================================================
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                                                                                                                   PAGE : 232 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   734,442.25                                                  ROUTE : SR 45
     CALL ORDER   : 232                     CONTRACT ID : RS-24832-A                   COUNTIES : BROWN           MONROE
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME :   30  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 5007006

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1418333     ROGERS GROUP, INC.                                                     $    657,383.45     100.0000%
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    764,571.16     116.3052%
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $    853,539.00     129.8388%
====================================================================================================================================
                                          |(1) 35-1418333              |(2) 35-1917625              |(3) 35-0918397
                                          |ROGERS GROUP, INC.          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06790                 4.000  MOS |    1000.00000       4000.00|    1251.42000       5005.68|    2000.00000        8000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 110-01001                        LUMP|    3000.00000       3000.00|   38155.00000      38155.00|   25400.00000       25400.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-60820              4709.600  m2  |       2.05000       9654.68|       1.83000       8618.57|       4.00000       18838.40
  SURFACE MILLING, ASPHALT                |                            |                            |
0004 303-52309              1316.800  Mg  |      19.50000      25677.60|      18.25000      24031.60|      31.25000       41150.00
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0005 305-05204               150.000  Mg  |      90.00000      13500.00|      94.84000      14226.00|     120.00000       18000.00
  HMA FOR PATCHING                        |                            |                            |
0006 401-05456             11047.800  Mg  |      40.70000     449645.46|      44.97000     496819.57|      50.50000      557913.90
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0007 402-05495               100.000  Mg  |      72.00000       7200.00|     118.17000      11817.00|      55.00000        5500.00
  HMA WEDGE AND LEVEL                     |                            |                            |
0008 406-05520                36.900  Mg  |     200.00000       7380.00|     144.13000       5318.40|     185.00000        6826.50
  ASPHALT FOR TACK COAT                   |                            |                            |
0009 610-05527              1017.500  Mg  |      71.25000      72496.88|      75.41000      76729.68|      90.00000       91575.00
  HMA FOR APPROACHES                      |                            |                            |
0010 801-06207              5763.900  m   |       2.00000      11527.80|       3.13000      18041.01|       3.00000       17291.70
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0011 801-06640                50.000  EACH|      52.00000       2600.00|      60.98000       3049.00|      95.00000        4750.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0012 801-06775                        LUMP|   16403.62000      16403.62|   22386.20000      22386.20|   19999.98000       19999.98
  MAINTAINING TRAFFIC                     |                            |                            |
0013 808-01226              1548.000  EACH|       7.70000      11919.60|       9.02000      13962.96|       6.00000        9288.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
  CASTING, INSTALL                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   734,442.25                                                  ROUTE : SR 45
     CALL ORDER   : 232                     CONTRACT ID : RS-24832-A                   COUNTIES : BROWN           MONROE
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1418333              |(2) 35-1917625              |(3) 35-0918397
                                          |ROGERS GROUP, INC.          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 808-04298                 4.000  EACH|     286.00000       1144.00|     335.36000       1341.44|     250.00000        1000.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (R X R)             |                            |                            |
0015 808-06712               863.000  m   |       0.15000        129.45|       0.18000        155.34|       0.16000         138.08
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0016 808-06713             38426.000  m   |       0.15000       5763.90|       0.18000       6916.68|       0.16000        6148.16
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0017 808-06714             27520.500  m   |       0.15000       4128.08|       0.18000       4953.69|       0.16000        4403.28
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0018 808-75297                18.000  m   |      11.45000        206.10|      13.41000        241.38|      16.00000         288.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0019 808-75994              1548.000  EACH|       4.26000       6594.48|       5.00000       7740.00|       6.00000        9288.00
  PRISMATIC REFLECTOR                     |                            |                            |
0020 808-75996              1548.000  EACH|       2.85000       4411.80|       3.27000       5061.96|       5.00000        7740.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
     SECTION TOTALS                       |             $    657,383.45|             $    764,571.16|                $    853,539.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    657,383.45|             $    764,571.16|                $    853,539.00
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,288,731.27                                                  ROUTE : 18
     CALL ORDER   : 238                     CONTRACT ID : RS-24907-A                   COUNTIES : GRANT           MIAMI
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 10/26/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 1323022

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1139301     E & B PAVING, INC.                                                     $  2,144,798.47     100.0000%
   2   35-0524595     MOHR CONSTRUCTION CO                                                   $  2,303,366.56     107.3931%
====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-0524595              |
                                          |E & B PAVING, INC.          |MOHR CONSTRUCTION CO        |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ROAD REHABILITATION
                                          |                            |                            |
0001 105-06790                 9.000  MOS |    1530.00000      13770.00|    1750.00000      15750.00|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   39125.00000      39125.00|   29700.00000      29700.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  102415.00000     102415.00|  115000.00000     115000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   38250.00000      38250.00|   15000.00000      15000.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02279              1237.800  m   |      15.30000      18938.34|      10.00000      12378.00|
  CURB AND GUTTER, REMOVE                 |                            |                            |
0006 202-60820              4389.400  m2  |       2.31000      10139.51|       3.37970      14834.86|
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 203-02000              1136.000  m3  |      19.38000      22015.68|      10.00000      11360.00|
  EXCAVATION, COMMON                      |                            |                            |
0008 203-02070             10692.600  m3  |      22.44000     239941.94|      25.00000     267315.00|
  BORROW                                  |                            |                            |
0009 305-05204              1351.200  Mg  |     151.00000     204031.20|      95.00000     128364.00|
  HMA FOR PATCHING                        |                            |                            |
0010 401-05455              9682.500  Mg  |      34.88000     337725.60|      44.75000     433291.88|
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0011 401-05456              6916.100  Mg  |      47.56000     328929.72|      55.00000     380385.50|
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0012 401-06264                        LUMP|    6120.00000       6120.00|    9500.00000       9500.00|
  PROFILOGRAPH, HMA                       |                            |                            |
0013 402-05495              6916.100  Mg  |      37.46000     259077.11|      51.50000     356179.15|
  HMA WEDGE AND LEVEL                     |                            |                            |
0014 406-05520                52.870  Mg  |     137.70000       7280.20|     650.00000      34365.50|
  ASPHALT FOR TACK COAT                   |                            |                            |
0016 601-94689                12.000  EACH|    2371.50000      28458.00|    2615.62500      31387.50|
  GUARDRAIL END TREATMENT, OS             |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/01
                                                                                                                   PAGE : 238 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,288,731.27                                                  ROUTE : 18
     CALL ORDER   : 238                     CONTRACT ID : RS-24907-A                   COUNTIES : GRANT           MIAMI
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-0524595              |
                                          |E & B PAVING, INC.          |MOHR CONSTRUCTION CO        |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0017 604-06069               640.000  m2  |      38.35000      24544.00|      49.10000      31424.00|
  CURB RAMP, CONCRETE                     |                            |                            |
0018 605-06140              1237.800  m   |      43.38000      53695.76|      40.00000      49512.00|
  CURB AND GUTTER, CONCRETE               |                            |                            |
0019 610-05527              1240.000  Mg  |      90.36000     112046.40|      77.50000      96100.00|
  HMA FOR APPROACHES                      |                            |                            |
0020 619-98427                 1.000  EACH|     765.00000        765.00|    1000.00000       1000.00|
  CLEAN DRAINS                            |                            |                            |
0022 621-06559             61263.100  m2  |       0.41000      25117.87|       0.45000      27568.40|
  MULCHED SEEDING, R                      |                            |                            |
0024 621-06574              1856.700  m2  |       3.57000       6628.42|       4.00000       7426.80|
  SODDING                                 |                            |                            |
0025 720-44000                16.000  EACH|     376.38000       6022.08|     300.00000       4800.00|
  CASTING, ADJUST TO GRADE                |                            |                            |
0026 801-06203             28638.000  m   |       0.27000       7732.26|       0.55000      15750.90|
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0027 801-06640                57.000  EACH|     100.00000       5700.00|      79.00000       4503.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0028 801-06775                        LUMP|  106131.00000     106131.00|   61000.00000      61000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0029 802-91122                45.000  EACH|     153.00000       6885.00|      75.00000       3375.00|
  SIGN, GROUND MOUNTED, RESET             |                            |                            |
0030 808-03439                11.300  m   |       9.08000        102.60|       9.85000        111.31|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK, WHITE, 600 mm                |                            |                            |
0031 808-06713             17425.000  m   |       0.15000       2613.75|       0.15000       2613.75|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0032 808-75240              3995.000  m   |       0.79000       3156.05|       0.81000       3235.95|
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0033 808-75245              9149.000  m   |       0.79000       7227.71|       0.81000       7410.69|
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0034 808-75290               198.000  m   |       9.08000       1797.84|       9.85000       1950.30|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 600 mm  |                            |                            |
0035 808-75297                14.000  m   |       9.08000        127.12|       9.85000        137.90|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0036 808-75320                 3.000  EACH|      47.43000        142.29|      78.75000        236.25|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/01
                                                                                                                   PAGE : 238 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,288,731.27                                                  ROUTE : 18
     CALL ORDER   : 238                     CONTRACT ID : RS-24907-A                   COUNTIES : GRANT           MIAMI
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-0524595              |
                                          |E & B PAVING, INC.          |MOHR CONSTRUCTION CO        |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0037 808-75325                 2.000  EACH|      68.54000        137.08|     101.25000        202.50|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0038 808-75996               178.000  EACH|       4.36000        776.08|       6.02000       1071.56|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0039 808-75998               413.000  EACH|      19.38000       8003.94|      26.72000      11035.36|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0040 612-04315                75.720  Mg  |     637.50000      48271.50|     650.00000      49218.00|
  ASPHALT MATERIAL FOR UNDERSEAL          |                            |                            |
0041 612-60410              1392.000  EACH|       6.12000       8519.04|       6.50000       9048.00|
  DRILLED HOLE FOR UNDERSEAL              |                            |                            |
0042 601-06035              1241.000  m   |      21.68000      26904.88|      24.00000      29784.00|
  GUARDRAIL, RESET                        |                            |                            |
0043 801-06207               950.000  m   |       3.89000       3695.50|       3.05000       2897.50|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0044 202-93741                12.000  EACH|     127.50000       1530.00|     141.00000       1692.00|
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            |
0045 621-01004                 1.000  EACH|     408.00000        408.00|     450.00000        450.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0046 303-52308              1000.000  Mg  |      19.90000      19900.00|      25.00000      25000.00|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
     SECTION TOTALS                       |             $  2,144,798.47|             $  2,303,366.56|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,144,798.47|             $  2,303,366.56|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/01
                                                                                                                   PAGE : 240 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,519,351.53                                                  ROUTE : 18
     CALL ORDER   : 240                     CONTRACT ID : RS-24908-A                   COUNTIES : GRANT
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 10/26/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 1323021

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1139301     E & B PAVING, INC.                                                     $  2,022,546.11     100.0000%
====================================================================================================================================
                                          |(1) 35-1139301              |                            |
                                          |E & B PAVING, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ROAD REHABILITATION
                                          |                            |                            |
0001 105-06790                 5.000  MOS |    2500.00000      12500.00|                            |
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   39000.00000      39000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  103000.00000     103000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   62000.00000      62000.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02271                 4.000  EACH|     300.00000       1200.00|                            |
  HEADWALL, REMOVE                        |                            |                            |
0006 202-60820            111312.500  m2  |       0.90000     100181.25|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 203-02000              3326.500  m3  |      18.00000      59877.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0008 203-02070             17729.250  m3  |      19.00000     336855.75|                            |
  BORROW                                  |                            |                            |
0009 303-04095               230.700  Mg  |      24.00000       5536.80|                            |
  COMPACTED AGGREGATE FOR SHOULDER, 0, 73 |                            |                            |
0010 303-52308               633.600  Mg  |      24.00000      15206.40|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0011 305-05204              1944.400  Mg  |      45.00000      87498.00|                            |
  HMA FOR PATCHING                        |                            |                            |
0012 401-05437               977.600  Mg  |      40.00000      39104.00|                            |
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0013 401-05455             11687.800  Mg  |      40.00000     467512.00|                            |
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0014 401-05456              8348.400  Mg  |      48.00000     400723.20|                            |
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0015 401-06264                        LUMP|    6000.00000       6000.00|                            |
  PROFILOGRAPH, HMA                       |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/01
                                                                                                                   PAGE : 240 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,519,351.53                                                  ROUTE : 18
     CALL ORDER   : 240                     CONTRACT ID : RS-24908-A                   COUNTIES : GRANT
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |                            |
                                          |E & B PAVING, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 405-05517                 2.970  Mg  |     400.00000       1188.00|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0017 406-05520                61.800  Mg  |     170.00000      10506.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0018 601-91426                 7.000  EACH|     225.00000       1575.00|                            |
  GUARDRAIL TERMINAL END SECTION, A       |                            |                            |
0020 601-94689                12.000  EACH|    2325.00000      27900.00|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0021 601-99105               194.100  m   |      36.25000       7036.13|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0022 601-99132                 4.000  EACH|     125.00000        500.00|                            |
  GUARDRAIL TRANSITION, VH, 1.905 m       |                            |                            |
  SPACING                                 |                            |                            |
0023 610-05527               521.900  Mg  |      85.00000      44361.50|                            |
  HMA FOR APPROACHES                      |                            |                            |
0025 621-06559             87276.200  m2  |       0.39000      34037.72|                            |
  MULCHED SEEDING, R                      |                            |                            |
0027 715-05168                 2.000  m   |     400.00000        800.00|                            |
  PIPE, TYPE 3, CIRCULAR, 300 mm          |                            |                            |
0028 720-44000                 9.000  EACH|     400.00000       3600.00|                            |
  CASTING, ADJUST TO GRADE                |                            |                            |
0029 801-06203             67844.000  m   |       0.05000       3392.20|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0030 801-06640                36.000  EACH|     100.00000       3600.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0031 801-06775                        LUMP|   56400.00000      56400.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0032 802-05701                 6.400  m   |      32.00000        204.80|                            |
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0033 802-76035                 4.100  m2  |     148.20000        607.62|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0034 802-91122                68.000  EACH|      90.00000       6120.00|                            |
  SIGN, GROUND MOUNTED, RESET             |                            |                            |
0035 805-78470               166.600  m   |       1.00000        166.60|                            |
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0036 805-78795                60.800  m   |      33.00000       2006.40|                            |
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0037 805-92951                 3.000  EACH|     220.00000        660.00|                            |
  SIGNAL DETECTOR HOUSING ADJUST TO GRADE |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/01
                                                                                                                   PAGE : 240 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,519,351.53                                                  ROUTE : 18
     CALL ORDER   : 240                     CONTRACT ID : RS-24908-A                   COUNTIES : GRANT
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |                            |
                                          |E & B PAVING, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0038 808-06713             23664.800  m   |       0.15000       3549.72|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0039 808-75240              2489.700  m   |       0.75000       1867.28|                            |
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0040 808-75245             16407.700  m   |       0.75000      12305.78|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0041 808-75290               212.600  m   |       5.00000       1063.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 600 mm  |                            |                            |
0042 808-75297                75.600  m   |      10.00000        756.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0043 808-75320                17.000  EACH|      54.25000        922.25|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0044 808-75325                11.000  EACH|      77.25000        849.75|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0045 808-75996               268.000  EACH|       4.17000       1117.56|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0046 808-75998               501.000  EACH|      18.00000       9018.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0047 808-06703               560.000  m   |       0.75000        420.00|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0048 808-92027               134.000  m   |       3.35000        448.90|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  200mm                                   |                            |                            |
0049 808-96016                19.300  m   |       5.00000         96.50|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW, 300 |                            |                            |
  mm                                      |                            |                            |
0050 715-46010                 4.000  EACH|     250.00000       1000.00|                            |
  PIPE END SECTION, 450 mm                |                            |                            |
0051 601-06035              1500.000  m   |      21.25000      31875.00|                            |
  GUARDRAIL, RESET                        |                            |                            |
0052 801-06207             11600.000  m   |       1.25000      14500.00|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0053 202-93741                12.000  EACH|     125.00000       1500.00|                            |
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,519,351.53                                                  ROUTE : 18
     CALL ORDER   : 240                     CONTRACT ID : RS-24908-A                   COUNTIES : GRANT
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |                            |
                                          |E & B PAVING, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0054 621-01004                 1.000  EACH|     400.00000        400.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
     SECTION TOTALS                       |             $  2,022,546.11|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,022,546.11|                            |
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/01
                                                                                                                   PAGE : 256 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   436,309.62                                                  ROUTE : 267
     CALL ORDER   : 256                     CONTRACT ID : RS-25062-A                   COUNTIES : HENDRICKS
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME :   45  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 1294015

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    413,100.00     100.0000%
   2   35-1151771     CALUMET ASPHALT PAVING CO                                              $    441,180.20     106.7974%
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $    498,165.00     120.5918%
   4   35-1139301     E & B PAVING, INC.                                                     $    514,947.69     124.6544%
   5   31-4351261     SHELLY & SANDS, INC.                                                   $    545,062.56     131.9444%
====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1151771              |(3) 35-0918397
                                          |MILESTONE CONTRACTORS, L.P. |CALUMET ASPHALT PAVING CO   |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06790                 5.000  MOS |    1500.00000       7500.00|    1849.19000       9245.95|    2000.00000       10000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 110-01001                        LUMP|   16190.00000      16190.00|   21800.00000      21800.00|   20000.61000       20000.61
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-02271                 3.000  EACH|     800.00000       2400.00|     358.48000       1075.44|    1000.00000        3000.00
  HEADWALL, REMOVE                        |                            |                            |
0004 202-60820              9255.000  m2  |       1.30000      12031.50|       1.75000      16196.25|       2.00000       18510.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0005 303-52308              1215.000  Mg  |      13.50000      16402.50|      15.00000      18225.00|      19.00000       23085.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0006 305-05204               349.000  Mg  |      70.00000      24430.00|      50.55000      17641.95|      97.00000       33853.00
  HMA FOR PATCHING                        |                            |                            |
0007 401-05457              4436.000  Mg  |      44.00000     195184.00|      45.58000     202192.88|      47.00000      208492.00
  QC/QA HMA SURFACE 12.5 mm, MAINLINE     |                            |                            |
0008 402-05495              2299.000  Mg  |      31.00000      71269.00|      34.51000      79338.49|      40.00000       91960.00
  HMA WEDGE AND LEVEL                     |                            |                            |
0009 406-05520                23.000  Mg  |     180.00000       4140.00|     180.00000       4140.00|     200.00000        4600.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0010 608-04396                 3.000  EACH|     600.00000       1800.00|     194.09000        582.27|     200.00000         600.00
  SHOULDER DRAIN                          |                            |                            |
0011 610-05527               573.000  Mg  |      60.00000      34380.00|      62.45000      35783.85|      85.00000       48705.00
  HMA FOR APPROACHES                      |                            |                            |
0012 615-06520                 7.000  EACH|     400.00000       2800.00|     391.97000       2743.79|     500.00000        3500.00
  MONUMENT, RE-ESTABLISH                  |                            |                            |
0013 616-02320                20.000  m2  |      20.00000        400.00|       3.47000         69.40|       6.00000         120.00
  GEOTEXTILES                             |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/01
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   436,309.62                                                  ROUTE : 267
     CALL ORDER   : 256                     CONTRACT ID : RS-25062-A                   COUNTIES : HENDRICKS
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1151771              |(3) 35-0918397
                                          |MILESTONE CONTRACTORS, L.P. |CALUMET ASPHALT PAVING CO   |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 616-06405                30.000  Mg  |      70.00000       2100.00|      38.82000       1164.60|      30.00000         900.00
  RIPRAP, REVETMENT                       |                            |                            |
0015 801-06203                55.000  m   |       5.00000        275.00|       2.11000        116.05|       2.00000         110.00
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0016 801-06207              1033.000  m   |       2.00000       2066.00|       3.85000       3977.05|       3.00000        3099.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0017 801-06640                35.000  EACH|      60.00000       2100.00|      79.18000       2771.30|      60.00000        2100.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0018 801-06775                        LUMP|    5848.60000       5848.60|   13296.17000      13296.17|   15000.00000       15000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0019 805-02503               215.000  m   |       5.00000       1075.00|       4.75000       1021.25|       4.70000        1010.50
  CABLE, ROADWAY LOOP, 1C 14GA.           |                            |                            |
0020 805-78795                75.000  m   |      24.00000       1800.00|      22.70000       1702.50|      23.00000        1725.00
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0021 805-92951                 6.000  EACH|      80.00000        480.00|      79.18000        475.08|      80.00000         480.00
  SIGNAL DETECTOR HOUSING ADJUST TO GRADE |                            |                            |
0022 808-04298                 2.000  EACH|     370.00000        740.00|     290.33000        580.66|     370.00000         740.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (R X R)             |                            |                            |
0023 808-06712              1028.000  m   |       0.25000        257.00|       0.16000        164.48|       0.19000         195.32
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0024 808-06713             13440.000  m   |       0.20000       2688.00|       0.16000       2150.40|       0.16000        2150.40
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0025 808-06714              6662.000  m   |       0.20000       1332.40|       0.16000       1065.92|       0.16000        1065.92
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0026 808-74815                13.000  m   |       3.50000         45.50|       4.75000         61.75|       3.25000          42.25
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 300mm SCHOOL            |                            |                            |
0027 808-75297                54.000  m   |      11.00000        594.00|       9.50000        513.00|      10.50000         567.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0028 808-75300                10.000  m   |       1.60000         16.00|       2.38000         23.80|       1.60000          16.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 150mm SCHOOL            |                            |                            |
0029 808-75320                 7.000  EACH|      54.00000        378.00|      58.07000        406.49|      54.00000         378.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0030 808-75325                 6.000  EACH|      70.00000        420.00|      79.18000        475.08|      70.00000         420.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   436,309.62                                                  ROUTE : 267
     CALL ORDER   : 256                     CONTRACT ID : RS-25062-A                   COUNTIES : HENDRICKS
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1151771              |(3) 35-0918397
                                          |MILESTONE CONTRACTORS, L.P. |CALUMET ASPHALT PAVING CO   |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0031 808-75996               435.000  EACH|       4.50000       1957.50|       5.01000       2179.35|       4.00000        1740.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
     SECTION TOTALS                       |             $    413,100.00|             $    441,180.20|                $    498,165.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    413,100.00|             $    441,180.20|                $    498,165.00
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   436,309.62                                                  ROUTE : 267
     CALL ORDER   : 256                     CONTRACT ID : RS-25062-A                   COUNTIES : HENDRICKS
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |(5) 31-4351261              |
                                          |E & B PAVING, INC.          |SHELLY & SANDS, INC.        |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06790                 5.000  MOS |    2000.00000      10000.00|    1338.72000       6693.60|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 110-01001                        LUMP|   23000.00000      23000.00|   22851.94000      22851.94|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-02271                 3.000  EACH|     630.00000       1890.00|    2368.32000       7104.96|
  HEADWALL, REMOVE                        |                            |                            |
0004 202-60820              9255.000  m2  |       2.25000      20823.75|       2.61000      24155.55|
  SURFACE MILLING, ASPHALT                |                            |                            |
0005 303-52308              1215.000  Mg  |      22.00000      26730.00|      17.53000      21298.95|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0006 305-05204               349.000  Mg  |     100.00000      34900.00|      97.01000      33856.49|
  HMA FOR PATCHING                        |                            |                            |
0007 401-05457              4436.000  Mg  |      50.00000     221800.00|      38.37000     170209.32|
  QC/QA HMA SURFACE 12.5 mm, MAINLINE     |                            |                            |
0008 402-05495              2299.000  Mg  |      38.00000      87362.00|      42.38000      97431.62|
  HMA WEDGE AND LEVEL                     |                            |                            |
0009 406-05520                23.000  Mg  |     230.00000       5290.00|     182.48000       4197.04|
  ASPHALT FOR TACK COAT                   |                            |                            |
0010 608-04396                 3.000  EACH|     365.00000       1095.00|     963.19000       2889.57|
  SHOULDER DRAIN                          |                            |                            |
0011 610-05527               573.000  Mg  |      70.00000      40110.00|     150.62000      86305.26|
  HMA FOR APPROACHES                      |                            |                            |
0012 615-06520                 7.000  EACH|     480.00000       3360.00|     238.11000       1666.77|
  MONUMENT, RE-ESTABLISH                  |                            |                            |
0013 616-02320                20.000  m2  |       3.30000         66.00|      13.04000        260.80|
  GEOTEXTILES                             |                            |                            |
0014 616-06405                30.000  Mg  |      50.00000       1500.00|      47.76000       1432.80|
  RIPRAP, REVETMENT                       |                            |                            |
0015 801-06203                55.000  m   |      11.00000        605.00|      10.71000        589.05|
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0016 801-06207              1033.000  m   |       4.95000       5113.35|       2.03000       2096.99|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0017 801-06640                35.000  EACH|      55.00000       1925.00|     112.45000       3935.75|
  CONSTRUCTION SIGN, A                    |                            |                            |
0018 801-06775                        LUMP|   19000.00000      19000.00|   37954.43000      37954.43|
  MAINTAINING TRAFFIC                     |                            |                            |
0019 805-02503               215.000  m   |       4.50000        967.50|       1.77000        380.55|
  CABLE, ROADWAY LOOP, 1C 14GA.           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   436,309.62                                                  ROUTE : 267
     CALL ORDER   : 256                     CONTRACT ID : RS-25062-A                   COUNTIES : HENDRICKS
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |(5) 31-4351261              |
                                          |E & B PAVING, INC.          |SHELLY & SANDS, INC.        |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 805-78795                75.000  m   |      21.50000       1612.50|      24.63000       1847.25|
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0021 805-92951                 6.000  EACH|      75.00000        450.00|     171.36000       1028.16|
  SIGNAL DETECTOR HOUSING ADJUST TO GRADE |                            |                            |
0022 808-04298                 2.000  EACH|     345.00000        690.00|     321.30000        642.60|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (R X R)             |                            |                            |
0023 808-06712              1028.000  m   |       0.18000        185.04|       0.18000        185.04|
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0024 808-06713             13440.000  m   |       0.15000       2016.00|       0.18000       2419.20|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0025 808-06714              6662.000  m   |       0.15000        999.30|       0.18000       1199.16|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0026 808-74815                13.000  m   |       3.00000         39.00|       8.57000        111.41|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 300mm SCHOOL            |                            |                            |
0027 808-75297                54.000  m   |      10.00000        540.00|      18.21000        983.34|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0028 808-75300                10.000  m   |       1.50000         15.00|       5.36000         53.60|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 150mm SCHOOL            |                            |                            |
0029 808-75320                 7.000  EACH|      50.00000        350.00|      58.90000        412.30|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0030 808-75325                 6.000  EACH|      60.00000        360.00|      64.26000        385.56|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0031 808-75996               435.000  EACH|       4.95000       2153.25|      24.10000      10483.50|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
     SECTION TOTALS                       |             $    514,947.69|             $    545,062.56|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    514,947.69|             $    545,062.56|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,425,004.65                                                  ROUTE : 18
     CALL ORDER   : 258                     CONTRACT ID : RS-25203-C                   COUNTIES : GRANT
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 10/12/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 1325034
                                                                                                  N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1139301     E & B PAVING, INC.                                                     $  1,427,788.55     100.0000%
====================================================================================================================================
                                          |(1) 35-1139301              |                            |
                                          |E & B PAVING, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-01925                 6.000  MOS |    2000.00000      12000.00|                            |
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   20000.00000      20000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   71000.00000      71000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    1000.00000       1000.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02260                 1.000  EACH|    3000.00000       3000.00|                            |
  TREE, 760 mm, REMOVE                    |                            |                            |
0006 202-02278              4370.000  m   |      33.00000     144210.00|                            |
  CURB, CONCRETE, REMOVE                  |                            |                            |
0007 202-52710               210.000  m2  |      18.00000       3780.00|                            |
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0008 202-60820             37900.000  m2  |       0.50000      18950.00|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 202-60822                90.000  m2  |      11.00000        990.00|                            |
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0010 202-96133                 7.000  m   |      38.00000        266.00|                            |
  PIPE, REMOVE                            |                            |                            |
0011 203-02000                90.000  m3  |      44.00000       3960.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0012 203-02131                10.000  m3  |     300.00000       3000.00|                            |
  EXPLORATORY EXCAVATION                  |                            |                            |
0013 211-02060                23.500  m3  |      19.60000        460.60|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0014 305-05204              2500.000  Mg  |     145.00000     362500.00|                            |
  HMA FOR PATCHING                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,425,004.65                                                  ROUTE : 18
     CALL ORDER   : 258                     CONTRACT ID : RS-25203-C                   COUNTIES : GRANT
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |                            |
                                          |E & B PAVING, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 305-05206                75.000  Mg  |     145.00000      10875.00|                            |
  WIDENING WITH HMA                       |                            |                            |
0016 401-05456              4000.000  Mg  |      47.00000     188000.00|                            |
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0017 402-05495                20.000  Mg  |     120.00000       2400.00|                            |
  HMA WEDGE AND LEVEL                     |                            |                            |
0018 406-05520                13.000  Mg  |     170.00000       2210.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0019 604-06069               165.000  m2  |      85.00000      14025.00|                            |
  CURB RAMP, CONCRETE                     |                            |                            |
0020 604-91531                80.000  m2  |      80.00000       6400.00|                            |
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0021 605-06140              4820.000  m   |      63.00000     303660.00|                            |
  CURB AND GUTTER, CONCRETE               |                            |                            |
0022 610-05527               300.000  Mg  |     120.00000      36000.00|                            |
  HMA FOR APPROACHES                      |                            |                            |
0023 621-06567                90.000  kL  |       5.80000        522.00|                            |
  WATER                                   |                            |                            |
0024 621-06570                20.000  m3  |      80.00000       1600.00|                            |
  TOP SOIL                                |                            |                            |
0025 621-06575              4820.000  m2  |       3.65000      17593.00|                            |
  SODDING, NURSERY                        |                            |                            |
0026 715-05149               123.000  m   |     140.00000      17220.00|                            |
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0027 715-46000                 1.000  EACH|     230.00000        230.00|                            |
  PIPE END SECTION, 300 mm                |                            |                            |
0028 720-44000                16.000  EACH|     400.00000       6400.00|                            |
  CASTING, ADJUST TO GRADE                |                            |                            |
0029 720-44015                 1.000  EACH|     400.00000        400.00|                            |
  CASTING, 2, FURNISH AND ADJUST TO GRADE |                            |                            |
0030 720-44040                 1.000  EACH|     400.00000        400.00|                            |
  CASTING, 7, FURNISH AND ADJUST TO GRADE |                            |                            |
0031 720-44045                 1.000  EACH|     500.00000        500.00|                            |
  CASTING, 8, FURNISH AND ADJUST TO GRADE |                            |                            |
0032 720-45015                 2.000  EACH|    1500.00000       3000.00|                            |
  INLET, A8                               |                            |                            |
0033 720-45045                 1.000  EACH|    1600.00000       1600.00|                            |
  INLET, J10                              |                            |                            |
0034 720-45615                 3.000  m   |     900.00000       2700.00|                            |
  INLET, RECONSTRUCT STRUCTURE            |                            |                            |
0035 720-98555                 1.000  EACH|    2400.00000       2400.00|                            |
  INLET, C15                              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,425,004.65                                                  ROUTE : 18
     CALL ORDER   : 258                     CONTRACT ID : RS-25203-C                   COUNTIES : GRANT
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |                            |
                                          |E & B PAVING, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0036 801-06203               300.000  m   |       5.50000       1650.00|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm PAINT|                            |                            |
0037 801-06204                10.000  m   |       4.00000         40.00|                            |
  TEMPORARY PAVEMENT MARKING, 125 mm      |                            |                            |
0038 801-06207               300.000  m   |       5.00000       1500.00|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0039 801-06208                10.000  m   |      40.00000        400.00|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  125 mm                                  |                            |                            |
0040 801-06640                95.000  EACH|     100.00000       9500.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0041 801-06710                80.000  DAY |      30.00000       2400.00|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0042 801-06775                        LUMP|  141300.00000     141300.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0043 808-04298                 4.000  EACH|     225.00000        900.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (R X R)             |                            |                            |
0044 808-06701              1100.000  m   |       0.93000       1023.00|                            |
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0045 808-06702                15.000  m   |       0.99000         14.85|                            |
  LINE, THERMOPLASTIC, BROKEN, WHITE, 125 |                            |                            |
  mm                                      |                            |                            |
0046 808-06703              1120.000  m   |       0.93000       1041.60|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0047 808-75245              1000.000  m   |       0.93000        930.00|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0048 808-75297               170.000  m   |       8.25000       1402.50|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0049 808-75300               770.000  m   |       2.10000       1617.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 150mm                   |                            |                            |
0050 808-75320                 4.000  EACH|      50.00000        200.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0051 808-75325                 4.000  EACH|      72.00000        288.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,425,004.65                                                  ROUTE : 18
     CALL ORDER   : 258                     CONTRACT ID : RS-25203-C                   COUNTIES : GRANT
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |                            |
                                          |E & B PAVING, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0052 808-75996                 3.000  EACH|      30.00000         90.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0053 808-75998                 3.000  EACH|      80.00000        240.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $  1,427,788.55|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,427,788.55|                            |
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/01
                                                                                                                   PAGE : 262 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,438,710.26                                                  ROUTE : 3
     CALL ORDER   : 262                     CONTRACT ID : RS-25207-B                   COUNTIES : BLACKFORD
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 08/17/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 2017010
                                                                                                  N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1139301     E & B PAVING, INC.                                                     $  1,423,543.00     100.0000%
====================================================================================================================================
                                          |(1) 35-1139301              |                            |
                                          |E & B PAVING, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06790                 5.000  MOS |    2200.00000      11000.00|                            |
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   18000.00000      18000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   72400.00000      72400.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02271                 1.000  EACH|     300.00000        300.00|                            |
  HEADWALL, REMOVE TOP 0.15m              |                            |                            |
0005 202-02278                25.000  m   |      18.00000        450.00|                            |
  CURB, CONCRETE, REMOVE                  |                            |                            |
0006 202-60820              4900.000  m2  |       7.00000      34300.00|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 203-02070                50.000  m3  |      23.00000       1150.00|                            |
  BORROW                                  |                            |                            |
0008 303-04075               525.000  Mg  |      49.00000      25725.00|                            |
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0009 303-52308              1090.000  Mg  |      32.69000      35632.10|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0010 305-05204              3262.000  Mg  |     104.00000     339248.00|                            |
  HMA FOR PATCHING                        |                            |                            |
0011 305-05206                45.000  Mg  |     103.00000       4635.00|                            |
  WIDENING WITH HMA                       |                            |                            |
0012 401-05456             11000.000  Mg  |      48.50000     533500.00|                            |
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0013 402-05495              2195.000  Mg  |      42.00000      92190.00|                            |
  HMA WEDGE AND LEVEL                     |                            |                            |
0014 406-05520                35.000  Mg  |     200.00000       7000.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0015 605-06120                21.000  m   |     200.00000       4200.00|                            |
  CURB, CONCRETE                          |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/01
                                                                                                                   PAGE : 262 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,438,710.26                                                  ROUTE : 3
     CALL ORDER   : 262                     CONTRACT ID : RS-25207-B                   COUNTIES : BLACKFORD
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |                            |
                                          |E & B PAVING, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 610-05527               460.000  Mg  |     140.00000      64400.00|                            |
  HMA FOR APPROACHES                      |                            |                            |
0017 616-06405                20.000  Mg  |      13.00000        260.00|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0018 720-44000                36.000  EACH|     350.00000      12600.00|                            |
  CASTING, ADJUST TO GRADE                |                            |                            |
0019 720-44015                 1.000  EACH|     720.00000        720.00|                            |
  CASTING, 2, FURNISH AND ADJUST TO GRADE |                            |                            |
0020 720-44025                 1.000  EACH|     548.00000        548.00|                            |
  CASTING, 4, FURNISH AND ADJUST TO GRADE |                            |                            |
0021 720-45615                 5.500  m   |    2907.00000      15988.50|                            |
  INLET, RECONSTRUCT STRUCTURE            |                            |                            |
0022 720-92557                 1.000  EACH|    2870.00000       2870.00|                            |
  INLET, M13                              |                            |                            |
0023 801-06207              1300.000  m   |       3.00000       3900.00|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0024 801-06640                73.000  EACH|     150.00000      10950.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0025 801-06775                        LUMP|  103000.00000     103000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0026 804-06771                34.000  EACH|      33.00000       1122.00|                            |
  DELINEATOR POST, FLEXIBLE               |                            |                            |
0027 805-78470               650.000  m   |       1.13000        734.50|                            |
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0028 805-78795               130.000  m   |      19.97000       2596.10|                            |
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0029 805-92951                 4.000  EACH|     365.20000       1460.80|                            |
  SIGNAL DETECTOR HOUSING ADJUST TO GRADE |                            |                            |
0030 808-04298                 2.000  EACH|     270.00000        540.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (R X R)             |                            |                            |
0031 808-06703              2650.000  m   |       0.79000       2093.50|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0032 808-06712              2075.000  m   |       0.15000        311.25|                            |
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0033 808-06713             20700.000  m   |       0.15000       3105.00|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0034 808-06714              3050.000  m   |       0.15000        457.50|                            |
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0035 808-75240               500.000  m   |       0.79000        395.00|                            |
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/01
                                                                                                                   PAGE : 262 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,438,710.26                                                  ROUTE : 3
     CALL ORDER   : 262                     CONTRACT ID : RS-25207-B                   COUNTIES : BLACKFORD
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |                            |
                                          |E & B PAVING, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0036 808-75245              1900.000  m   |       0.79000       1501.00|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0037 808-75278               120.000  m   |       8.25000        990.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 300mm   |                            |                            |
0038 808-75297                35.000  m   |       8.25000        288.75|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0039 808-75300                50.000  m   |       2.25000        112.50|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 150mm                   |                            |                            |
0040 808-75320                12.000  EACH|      40.00000        480.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0041 808-75325                12.000  EACH|      55.00000        660.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0042 808-75996               493.000  EACH|       4.00000       1972.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0043 808-75998               450.000  EACH|      19.97000       8986.50|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0044 808-92027               280.000  m   |       2.75000        770.00|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  200mm                                   |                            |                            |
     SECTION TOTALS                       |             $  1,423,543.00|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,423,543.00|                            |
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/01
                                                                                                                   PAGE : 266 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   439,389.43                                                  ROUTE : 8
     CALL ORDER   : 266                     CONTRACT ID : RS-25210-A                   COUNTIES : DEKALB
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 07/27/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 3817009
                                                                                                  N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1065659     BROOKS CONSTRUCTION                                                    $    430,553.29     100.0000%
   2   35-1139301     E & B PAVING, INC.                                                     $    459,532.08     106.7305%
====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-1139301              |
                                          |BROOKS CONSTRUCTION         |E & B PAVING, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-01925                 3.000  MOS |    1360.00000       4080.00|     940.00000       2820.00|
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 110-01001                        LUMP|   21500.00000      21500.00|   22000.00000      22000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-60820             47313.000  m2  |       0.96000      45420.48|       0.78000      36904.14|
  SURFACE MILLING, ASPHALT                |                            |                            |
0004 305-05204              1000.000  Mg  |      66.41000      66410.00|      70.00000      70000.00|
  HMA FOR PATCHING                        |                            |                            |
0005 305-06083                60.000  Mg  |      91.91000       5514.60|      49.99000       2999.40|
  HMA PATCHING FOR RIGID PAVEMENT OR BASE |                            |                            |
0006 305-60400               231.000  Mg  |      16.53000       3818.43|      22.78000       5262.18|
  COMPACTED AGGREGATE FOR PATCHING        |                            |                            |
0007 401-05456              4730.000  Mg  |      35.27000     166827.10|      45.62000     215782.60|
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0008 406-05520                 8.000  Mg  |     551.13000       4409.04|     160.00000       1280.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0009 610-05527               336.000  Mg  |      66.14000      22223.04|      92.81000      31184.16|
  HMA FOR APPROACHES                      |                            |                            |
0010 610-06461               130.000  Mg  |      21.06000       2737.80|      22.78000       2961.40|
  COMPACTED AGGREGATE, O, 73 , LIMESTONE  |                            |                            |
0011 720-44000                 5.000  EACH|     425.00000       2125.00|     300.00000       1500.00|
  CASTING, ADJUST TO GRADE                |                            |                            |
0012 801-06203               860.000  m   |       0.60000        516.00|       0.62000        533.20|
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0013 801-06207               860.000  m   |       2.56000       2201.60|       3.43000       2949.80|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0014 801-06640                63.000  EACH|      85.00000       5355.00|      80.00000       5040.00|
  CONSTRUCTION SIGN, A                    |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/01
                                                                                                                   PAGE : 266 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   439,389.43                                                  ROUTE : 8
     CALL ORDER   : 266                     CONTRACT ID : RS-25210-A                   COUNTIES : DEKALB
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-1139301              |
                                          |BROOKS CONSTRUCTION         |E & B PAVING, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 801-06775                        LUMP|   56700.00000      56700.00|   37600.00000      37600.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0016 805-78470               430.000  m   |       0.70000        301.00|       0.70000        301.00|
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0017 805-78795               120.000  m   |      22.00000       2640.00|      22.00000       2640.00|
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0018 808-06701               500.000  m   |       0.80000        400.00|       0.80000        400.00|
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0019 808-06703              1742.000  m   |       0.80000       1393.60|       0.80000       1393.60|
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0020 808-06706                13.000  m   |       9.50000        123.50|       9.50000        123.50|
  LINE, THERMOPLASTIC, SOLID, WHITE, 600  |                            |                            |
  mm                                      |                            |                            |
0021 808-75240               865.000  m   |       0.80000        692.00|       0.80000        692.00|
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0022 808-75245              6632.000  m   |       0.80000       5305.60|       0.80000       5305.60|
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0023 808-75297               300.000  m   |       9.50000       2850.00|       9.50000       2850.00|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0024 808-75300              1139.000  m   |       2.50000       2847.50|       2.50000       2847.50|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 150mm                   |                            |                            |
0025 808-75320                22.000  EACH|      45.00000        990.00|      45.00000        990.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0026 808-75325                22.000  EACH|      61.00000       1342.00|      61.00000       1342.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0027 808-75996               331.000  EACH|       3.00000        993.00|       3.00000        993.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0028 808-75998                31.000  EACH|      27.00000        837.00|      27.00000        837.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
  TYPE II                                 |                            |                            |
     SECTION TOTALS                       |             $    430,553.29|             $    459,532.08|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    430,553.29|             $    459,532.08|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/01
                                                                                                                   PAGE : 270 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   539,446.10                                                  ROUTE : 5
     CALL ORDER   : 270                     CONTRACT ID : RS-25212-A                   COUNTIES : GRANT           HUNTINGTON
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 10/05/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 4935010
                                                                                                  N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1016737     WAYNE ASPHALT & CONSTRUCTION                                           $    441,438.00     100.0000%
   2   35-1065659     BROOKS CONSTRUCTION                                                    $    455,324.89     103.1458%
   3   35-1139301     E & B PAVING, INC.                                                     $    481,895.61     109.1649%
====================================================================================================================================
                                          |(1) 35-1016737              |(2) 35-1065659              |(3) 35-1139301
                                          |WAYNE ASPHALT & CONSTRUCTION|BROOKS CONSTRUCTION         |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-01925                 6.000  MOS |    1500.00000       9000.00|    1155.00000       6930.00|    1000.00000        6000.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 110-01001                        LUMP|   20000.00000      20000.00|   22750.00000      22750.00|   22000.00000       22000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-60820             18800.000  m2  |       1.00000      18800.00|       1.41000      26508.00|       1.00000       18800.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0004 303-04075              1800.000  Mg  |      14.00000      25200.00|       7.72000      13896.00|      10.00000       18000.00
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0005 305-05204               350.000  Mg  |      78.00000      27300.00|      69.98000      24493.00|      95.00000       33250.00
  HMA FOR PATCHING                        |                            |                            |
0006 401-05456              4250.000  Mg  |      38.00000     161500.00|      37.92000     161160.00|      37.50000      159375.00
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0007 402-05495              2380.000  Mg  |      37.00000      88060.00|      33.37000      79420.60|      38.00000       90440.00
  HMA WEDGE AND LEVEL                     |                            |                            |
0008 406-05520                11.000  Mg  |     190.00000       2090.00|     551.14000       6062.54|     165.30000        1818.30
  ASPHALT FOR TACK COAT                   |                            |                            |
0009 608-04396                20.000  EACH|     120.00000       2400.00|      55.00000       1100.00|     138.96000        2779.20
  SHOULDER DRAIN                          |                            |                            |
0010 610-05527               525.000  Mg  |      48.00000      25200.00|      57.62000      30250.50|      78.64000       41286.00
  HMA FOR APPROACHES                      |                            |                            |
0011 615-06520                 4.000  EACH|     200.00000        800.00|     300.00000       1200.00|     283.64000        1134.56
  MONUMENT, RE-ESTABLISH                  |                            |                            |
0012 720-44000                 5.000  EACH|     250.00000       1250.00|     500.00000       2500.00|     404.73000        2023.65
  CASTING, ADJUST TO GRADE                |                            |                            |
0013 801-06203               500.000  m   |       0.62000        310.00|       0.62000        310.00|       3.90000        1950.00
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0014 801-06207               700.000  m   |       4.00000       2800.00|       2.56000       1792.00|       3.90000        2730.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/01
                                                                                                                   PAGE : 270 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   539,446.10                                                  ROUTE : 5
     CALL ORDER   : 270                     CONTRACT ID : RS-25212-A                   COUNTIES : GRANT           HUNTINGTON
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1016737              |(2) 35-1065659              |(3) 35-1139301
                                          |WAYNE ASPHALT & CONSTRUCTION|BROOKS CONSTRUCTION         |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 801-06640                45.000  EACH|      50.00000       2250.00|      50.00000       2250.00|      50.00000        2250.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0016 801-06775                        LUMP|   16500.00000      16500.00|   38490.00000      38490.00|   41000.00000       41000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0017 808-03631             10900.000  m   |       1.65000      17985.00|       1.65000      17985.00|       1.65000       17985.00
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                            |                            |
0018 808-03632              8500.000  m   |       1.65000      14025.00|       1.65000      14025.00|       1.65000       14025.00
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                            |                            |
0019 808-04896               800.000  m   |       1.65000       1320.00|       1.65000       1320.00|       1.65000        1320.00
  LINE, EPOXY, BROKEN, YELLOW, 100 mm     |                            |                            |
0020 808-75297                 6.000  m   |      39.00000        234.00|      39.00000        234.00|      39.00000         234.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0021 808-75340                 2.000  EACH|     422.00000        844.00|     422.00000        844.00|     422.00000         844.00
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            |
  THERMOPLASTIC, WORD, RXR                |                            |                            |
0022 808-75996               210.000  EACH|       7.00000       1470.00|       4.00000        840.00|       4.29000         900.90
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0023 305-60400               175.000  Mg  |      12.00000       2100.00|       5.51000        964.25|      10.00000        1750.00
  COMPACTED AGGREGATE FOR PATCHING        |                            |                            |
     SECTION TOTALS                       |             $    441,438.00|             $    455,324.89|                $    481,895.61
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    441,438.00|             $    455,324.89|                $    481,895.61
====================================================================================================================================
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                                                                                                                   PAGE : 274 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   960,481.03                                                  ROUTE : US 31
     CALL ORDER   : 274                     CONTRACT ID : RS-25248-A                   COUNTIES : JACKSON
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME :   40  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 5536009

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1357381     O'MARA, DAVE CONTRACTOR                                                $    447,780.91     100.0000%
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    506,961.00     113.2163%
   3   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    638,120.01     142.5071%
====================================================================================================================================
                                          |(1) 35-1357381              |(2) 35-1917625              |(3) 35-2040801
                                          |O'MARA, DAVE CONTRACTOR     |MILESTONE CONTRACTORS, L.P. |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06790                 8.000  MOS |    1000.00000       8000.00|     800.00000       6400.00|    1200.00000        9600.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 110-01001                        LUMP|    5500.00000       5500.00|   15000.00000      15000.00|   31000.00000       31000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-60820            117991.000  m2  |       0.21000      24778.11|       0.26000      30677.66|       0.30000       35397.30
  SURFACE MILLING, ASPHALT                |                            |                            |
0004 303-52309               560.800  Mg  |      16.00000       8972.80|      12.45000       6981.96|      17.60000        9870.08
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0005 305-05204               300.000  Mg  |     100.00000      30000.00|      60.00000      18000.00|     130.00000       39000.00
  HMA FOR PATCHING                        |                            |                            |
0006 401-05456              9860.700  Mg  |      30.00000     295821.00|      31.05000     306174.74|      38.10000      375692.67
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0007 406-05520                30.130  Mg  |     175.00000       5272.75|     120.00000       3615.60|     200.00000        6026.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0008 506-06333               285.700  m2  |      10.00000       2857.00|     195.00000      55711.50|     170.00000       48569.00
  PCCP PATCHING, FULL DEPTH               |                            |                            |
0009 610-05527               758.480  Mg  |      44.00000      33373.12|      50.00000      37924.00|      50.00000       37924.00
  HMA FOR APPROACHES                      |                            |                            |
0010 618-06604                44.400  m   |       9.00000        399.60|       8.40000        372.96|       8.40000         372.96
  RUMBLE STRIP                            |                            |                            |
0011 801-06207              1340.700  m   |       3.00000       4022.10|       2.50000       3351.75|       2.70000        3619.89
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0012 801-06640                38.000  EACH|      55.00000       2090.00|      50.00000       1900.00|      50.00000        1900.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0013 801-06775                        LUMP|   15000.00000      15000.00|   10000.00000      10000.00|   28867.06000       28867.06
  MAINTAINING TRAFFIC                     |                            |                            |
0014 805-78470               168.000  m   |       2.35000        394.80|       4.50000        756.00|       4.50000         756.00
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
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                                                                                                                   PAGE : 274 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   960,481.03                                                  ROUTE : US 31
     CALL ORDER   : 274                     CONTRACT ID : RS-25248-A                   COUNTIES : JACKSON
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1357381              |(2) 35-1917625              |(3) 35-2040801
                                          |O'MARA, DAVE CONTRACTOR     |MILESTONE CONTRACTORS, L.P. |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 805-78510                16.800  m   |       4.75000         79.80|       5.50000         92.40|       5.50000          92.40
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0016 805-78795                42.000  m   |      50.00000       2100.00|      22.00000        924.00|      22.00000         924.00
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0017 808-01296                 1.000  EACH|     250.00000        250.00|     240.00000        240.00|     240.00000         240.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORDS (STOP AHEAD)       |                            |                            |
0018 808-06712              2681.500  m   |       0.15000        402.23|       0.15000        402.23|       0.14000         375.41
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0019 808-06713             26820.000  m   |       0.15000       4023.00|       0.15000       4023.00|       0.14000        3754.80
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0020 808-06714             27476.000  m   |       0.15000       4121.40|       0.15000       4121.40|       0.14000        3846.64
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0021 808-75297                 6.400  m   |      13.00000         83.20|      12.00000         76.80|      12.00000          76.80
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0022 808-75320                 2.000  EACH|      75.00000        150.00|      65.00000        130.00|      65.00000         130.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0023 808-75325                 1.000  EACH|      90.00000         90.00|      85.00000         85.00|      85.00000          85.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
     SECTION TOTALS                       |             $    447,780.91|             $    506,961.00|                $    638,120.01
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    447,780.91|             $    506,961.00|                $    638,120.01
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   593,082.41                                                  ROUTE : 250
     CALL ORDER   : 278                     CONTRACT ID : RS-25252-A                   COUNTIES : SWITZERLAND
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME :   30  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 4478003

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1357381     O'MARA, DAVE CONTRACTOR                                                $    479,386.80     100.0000%
   2   61-0476452     HANSON AGGREGATES MIDWEST, INC.                                        $    506,129.36     105.5784%
   3   35-0844079     ROHE, PAUL H. COMPANY                                                  $    510,508.41     106.4919%
   4   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    625,325.00     130.4426%
====================================================================================================================================
                                          |(1) 35-1357381              |(2) 61-0476452              |(3) 35-0844079
                                          |O'MARA, DAVE CONTRACTOR     |HANSON AGGREGATES MIDWEST, I|ROHE, PAUL H. COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1000.00000       6000.00|     875.00000       5250.00|     850.00000        5100.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 110-01001                        LUMP|    2000.00000       2000.00|    6350.00000       6350.00|    2429.29000        2429.29
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-60820               515.200  m2  |       5.00000       2576.00|       4.25000       2189.60|       5.84000        3008.77
  SURFACE MILLING, ASPHALT                |                            |                            |
0004 303-52308              1061.700  Mg  |      17.00000      18048.90|      14.85000      15766.25|      19.00000       20172.30
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0005 305-05204               150.000  Mg  |     100.00000      15000.00|      50.40000       7560.00|      58.00000        8700.00
  HMA FOR PATCHING                        |                            |                            |
0006 401-05456             10176.140  Mg  |      30.00000     305284.20|      33.80000     343953.53|      34.66000      352705.01
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0007 402-05495              1300.000  Mg  |      37.00000      48100.00|      37.95000      49335.00|      32.00000       41600.00
  HMA WEDGE AND LEVEL                     |                            |                            |
0008 406-05520                64.170  Mg  |     175.00000      11229.75|      64.30000       4126.13|     300.00000       19251.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0009 610-05527               778.700  Mg  |      50.00000      38935.00|      51.75000      40297.73|      45.00000       35041.50
  HMA FOR APPROACHES                      |                            |                            |
0010 720-44000                 2.000  EACH|     350.00000        700.00|     285.00000        570.00|     250.00000         500.00
  CASTING, ADJUST TO GRADE ,INLET         |                            |                            |
0011 801-06207              1962.400  m   |       3.00000       5887.20|       2.95000       5789.08|       2.54000        4984.50
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0012 801-06640                46.000  EACH|      55.00000       2530.00|      51.00000       2346.00|      50.00000        2300.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0013 801-06775                        LUMP|   12500.00000      12500.00|   12850.00000      12850.00|    5000.00000        5000.00
  MAINTAINING TRAFFIC                     |                            |                            |
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                                                                                                                   PAGE : 278 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   593,082.41                                                  ROUTE : 250
     CALL ORDER   : 278                     CONTRACT ID : RS-25252-A                   COUNTIES : SWITZERLAND
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1357381              |(2) 61-0476452              |(3) 35-0844079
                                          |O'MARA, DAVE CONTRACTOR     |HANSON AGGREGATES MIDWEST, I|ROHE, PAUL H. COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 807-98690                 1.000  EACH|     400.00000        400.00|     230.00000        230.00|     200.00000         200.00
  HANDHOLE ADJUSTED TO GRADE              |                            |                            |
0015 808-06712               541.900  m   |       0.15000         81.29|       0.14000         75.87|       0.14000          75.87
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0016 808-06713             35248.000  m   |       0.15000       5287.20|       0.14000       4934.72|       0.14000        4934.72
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0017 808-06714             32181.750  m   |       0.15000       4827.26|       0.14000       4505.45|       0.14000        4505.45
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
     SECTION TOTALS                       |             $    479,386.80|             $    506,129.36|                $    510,508.41
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    479,386.80|             $    506,129.36|                $    510,508.41
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   593,082.41                                                  ROUTE : 250
     CALL ORDER   : 278                     CONTRACT ID : RS-25252-A                   COUNTIES : SWITZERLAND
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1917625              |                            |
                                          |MILESTONE CONTRACTORS, L.P. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1200.00000       7200.00|                            |
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 110-01001                        LUMP|   28278.79000      28278.79|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-60820               515.200  m2  |       4.50000       2318.40|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0004 303-52308              1061.700  Mg  |      18.50000      19641.45|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0005 305-05204               150.000  Mg  |      81.50000      12225.00|                            |
  HMA FOR PATCHING                        |                            |                            |
0006 401-05456             10176.140  Mg  |      39.50000     401957.53|                            |
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0007 402-05495              1300.000  Mg  |      44.75000      58175.00|                            |
  HMA WEDGE AND LEVEL                     |                            |                            |
0008 406-05520                64.170  Mg  |      85.00000       5454.45|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0009 610-05527               778.700  Mg  |      64.75000      50420.83|                            |
  HMA FOR APPROACHES                      |                            |                            |
0010 720-44000                 2.000  EACH|     375.00000        750.00|                            |
  CASTING, ADJUST TO GRADE ,INLET         |                            |                            |
0011 801-06207              1962.400  m   |       3.25000       6377.80|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0012 801-06640                46.000  EACH|      55.00000       2530.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0013 801-06775                        LUMP|   19500.00000      19500.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0014 807-98690                 1.000  EACH|     300.00000        300.00|                            |
  HANDHOLE ADJUSTED TO GRADE              |                            |                            |
0015 808-06712               541.900  m   |       0.15000         81.29|                            |
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0016 808-06713             35248.000  m   |       0.15000       5287.20|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0017 808-06714             32181.750  m   |       0.15000       4827.26|                            |
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
     SECTION TOTALS                       |             $    625,325.00|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    625,325.00|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,242,863.67                                                  ROUTE : 26, 526, 126
     CALL ORDER   : 280                     CONTRACT ID : RS-25353-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 08/15/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 4879009
                                                                                                  L010007
                                                                                                  0816008

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  1,148,422.74     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,281,087.93     111.5519%
====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-0918397              |
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06790                 8.000  MOS |    1535.00000      12280.00|    2108.35000      16866.80|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 110-01001                        LUMP|   57811.00000      57811.00|   46959.08000      46959.08|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-60820             45450.000  m2  |       1.40000      63630.00|       2.22000     100899.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0004 303-04075              1070.000  Mg  |      14.95000      15996.50|      19.68000      21057.60|
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0005 303-52308              2000.000  Mg  |      13.95000      27900.00|      45.44000      90880.00|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0006 305-05204               290.000  Mg  |     119.95000      34785.50|     125.34000      36348.60|
  HMA FOR PATCHING                        |                            |                            |
0007 305-05206              2910.000  Mg  |      46.90000     136479.00|      38.12000     110929.20|
  WIDENING WITH HMA                       |                            |                            |
0008 401-05455              3000.000  Mg  |      36.95000     110850.00|      46.00000     138000.00|
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0009 401-05456              3000.000  Mg  |      45.80000     137400.00|      52.88000     158640.00|
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0010 401-05457              3800.000  Mg  |      42.65000     162070.00|      45.41000     172558.00|
  QC/QA HMA SURFACE 12.5 mm, MAINLINE     |                            |                            |
0011 402-05495               140.000  Mg  |      49.95000       6993.00|      60.28000       8439.20|
  HMA WEDGE AND LEVEL                     |                            |                            |
0012 405-05517                 8.500  Mg  |     375.00000       3187.50|     375.02000       3187.67|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0013 406-05520                48.300  Mg  |     255.00000      12316.50|     183.85000       8879.96|
  ASPHALT FOR TACK COAT                   |                            |                            |
0014 503-03489               192.000  EACH|       5.00000        960.00|       3.37000        647.04|
  RETROFITTED TIE BARS                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,242,863.67                                                  ROUTE : 26, 526, 126
     CALL ORDER   : 280                     CONTRACT ID : RS-25353-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-0918397              |
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 503-05240               226.000  m   |      26.75000       6045.50|      20.42000       4614.92|
  D-1 CONTRACTION JOINT                   |                            |                            |
0016 506-06333              1700.000  m2  |     135.00000     229500.00|     112.81000     191777.00|
  PCCP PATCHING, FULL DEPTH               |                            |                            |
0017 605-06140               100.000  m   |     131.25000      13125.00|     133.53000      13353.00|
  CURB AND GUTTER, CONCRETE               |                            |                            |
0018 610-05527               275.000  Mg  |      99.40000      27335.00|     126.20000      34705.00|
  HMA FOR APPROACHES                      |                            |                            |
0019 615-06520                 1.000  EACH|     325.00000        325.00|     360.69000        360.69|
  MONUMENT, RE-ESTABLISH                  |                            |                            |
0020 720-44000                 4.000  EACH|     355.00000       1420.00|     712.14000       2848.56|
  CASTING, ADJUST TO GRADE                |                            |                            |
0021 720-44045                 1.000  EACH|     640.00000        640.00|    1186.38000       1186.38|
  CASTING, 8, FURNISH AND ADJUST TO GRADE |                            |                            |
0022 801-06203               750.000  m   |       5.10000       3825.00|       4.71000       3532.50|
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0023 801-06207               720.000  m   |       4.95000       3564.00|       3.11000       2239.20|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0024 801-06640                63.000  EACH|      52.50000       3307.50|      50.00000       3150.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0025 801-06710                30.000  DAY |      20.00000        600.00|      15.00000        450.00|
  FLASHING ARROW SIGN                     |                            |                            |
0026 801-06775                        LUMP|   34970.00000      34970.00|   69288.96000      69288.96|
  MAINTAINING TRAFFIC                     |                            |                            |
0027 805-78470              1906.000  m   |       0.53000       1010.18|       0.50000        953.00|
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0028 805-78795               661.000  m   |      27.30000      18045.30|      26.00000      17186.00|
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0029 805-92951                 3.000  EACH|     315.00000        945.00|     300.00000        900.00|
  SIGNAL DETECTOR HOUSING ADJUST TO GRADE |                            |                            |
0030 808-02977                12.000  EACH|     162.75000       1953.00|     156.50000       1878.00|
  TRANSVERSE MARKING, THERMOPLASTIC, BIKE |                            |                            |
  SYMBOL                                  |                            |                            |
0031 808-06701               637.000  m   |       0.77000        490.49|       0.74000        471.38|
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0032 808-06703              2317.000  m   |       0.77000       1784.09|       0.74000       1714.58|
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0033 808-06705               202.000  m   |       2.60000        525.20|       2.50000        505.00|
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            |
  mm                                      |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/01
                                                                                                                   PAGE : 280 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,242,863.67                                                  ROUTE : 26, 526, 126
     CALL ORDER   : 280                     CONTRACT ID : RS-25353-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-0918397              |
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 808-06713              6825.000  m   |       0.18000       1228.50|       0.17000       1160.25|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0035 808-75240               364.000  m   |       0.77000        280.28|       0.74000        269.36|
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0036 808-75245              6600.000  m   |       0.77000       5082.00|       0.74000       4884.00|
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0037 808-75297               217.000  m   |       7.80000       1692.60|       7.50000       1627.50|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0038 808-75300               850.000  m   |       2.00000       1700.00|       1.90000       1615.00|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 150mm                   |                            |                            |
0039 808-75320                42.000  EACH|      45.75000       1921.50|      44.00000       1848.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0040 808-75325                22.000  EACH|      62.40000       1372.80|      60.00000       1320.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0041 808-75340                 1.000  EACH|     244.40000        244.40|     235.00000        235.00|
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            |
  THERMOPLASTIC, WORD, RXR                |                            |                            |
0042 808-92027              1089.000  m   |       2.60000       2831.40|       2.50000       2722.50|
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  200mm                                   |                            |                            |
     SECTION TOTALS                       |             $  1,148,422.74|             $  1,281,087.93|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,148,422.74|             $  1,281,087.93|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/01
                                                                                                                   PAGE : 284 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,137,756.56                                                  ROUTE : 36
     CALL ORDER   : 284                     CONTRACT ID : RS-25359-B                   COUNTIES : HENDRICKS
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME :   75  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0762010
                                                                                                  N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  1,143,126.00     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,154,225.00     100.9709%
====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-0918397              |
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1828.88000      10973.28|    2000.00000      12000.00|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 110-01001                        LUMP|   55300.00000      55300.00|   38894.91000      38894.91|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-02241               200.000  m   |      15.77000       3154.00|      10.50000       2100.00|
  GUARDRAIL, REMOVE                       |                            |                            |
0004 202-02286                 1.000  EACH|   16806.87000      16806.87|   13000.00000      13000.00|
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0005 202-60820            118173.000  m2  |       0.83000      98083.59|       0.70000      82721.10|
  SURFACE MILLING, ASPHALT                |                            |                            |
0006 211-02060                91.000  m3  |      22.83000       2077.53|      32.00000       2912.00|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0007 303-52308               350.000  Mg  |      19.95000       6982.50|      27.00000       9450.00|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0008 305-05204               100.000  Mg  |      97.16000       9716.00|     100.00000      10000.00|
  HMA FOR PATCHING                        |                            |                            |
0009 305-05206               365.000  Mg  |      53.32000      19461.80|      85.00000      31025.00|
  WIDENING WITH HMA                       |                            |                            |
0010 401-05457              9711.000  Mg  |      44.91000     436121.01|      50.00000     485550.00|
  QC/QA HMA SURFACE 12.5 mm, MAINLINE     |                            |                            |
0011 402-05495               200.000  Mg  |      54.02000      10804.00|      43.00000       8600.00|
  HMA WEDGE AND LEVEL                     |                            |                            |
0012 404-05511             16979.000  m2  |       0.81000      13752.99|       1.15000      19525.85|
  SEAL COAT, 2                            |                            |                            |
0013 405-05518               520.000  m2  |       0.75000        390.00|       1.50000        780.00|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0014 406-05520                32.000  Mg  |     161.73000       5175.36|     200.00000       6400.00|
  ASPHALT FOR TACK COAT                   |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/01
                                                                                                                   PAGE : 284 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,137,756.56                                                  ROUTE : 36
     CALL ORDER   : 284                     CONTRACT ID : RS-25359-B                   COUNTIES : HENDRICKS
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-0918397              |
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 601-02636                22.860  m   |      68.04000       1555.39|      44.00000       1005.84|
  GUARDRAIL, W BEAM, NESTED               |                            |                            |
0016 601-04746                 2.000  EACH|    5309.14000      10618.28|    5620.00000      11240.00|
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0017 601-06238                 4.000  EACH|   33607.34000     134429.36|   34960.00000     139840.00|
  IMPACT ATTENUATOR, R1, W1, TL-3         |                            |                            |
0018 601-99105               170.000  m   |      35.05000       5958.50|      33.50000       5695.00|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0019 602-06639                80.000  m   |     164.72000      13177.60|      90.00000       7200.00|
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0020 605-03656               157.000  m   |      88.22000      13850.54|     115.00000      18055.00|
  CURB, CONCRETE, REPAIR                  |                            |                            |
0021 608-04396                 6.000  EACH|     229.75000       1378.50|     400.00000       2400.00|
  SHOULDER DRAIN                          |                            |                            |
0022 610-05527               925.000  Mg  |      89.90000      83157.50|      93.00000      86025.00|
  HMA FOR APPROACHES                      |                            |                            |
0023 612-04315                27.900  Mg  |     824.72000      23009.69|     620.00000      17298.00|
  ASPHALT MATERIAL FOR UNDERSEAL          |                            |                            |
0024 612-60410               512.000  EACH|       6.70000       3430.40|       6.00000       3072.00|
  DRILLED HOLE FOR UNDERSEAL              |                            |                            |
0025 615-06520                13.000  EACH|     321.00000       4173.00|     450.00000       5850.00|
  MONUMENT, RE-ESTABLISH                  |                            |                            |
0026 616-02320                35.000  m2  |       2.78000         97.30|       6.00000        210.00|
  GEOTEXTILES                             |                            |                            |
0027 616-06405                38.000  Mg  |      57.04000       2167.52|      45.00000       1710.00|
  RIPRAP, REVETMENT                       |                            |                            |
0028 714-26717                13.500  m   |    2670.19000      36047.57|    2085.00000      28147.50|
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 3000 mm x 1500 mm             |                            |                            |
0029 715-02979                13.500  m   |     229.09000       3092.72|     235.00000       3172.50|
  PIPE, POLYETHYLENE LINER, 300 mm        |                            |                            |
0030 715-03403                13.000  m   |     246.64000       3206.32|     250.00000       3250.00|
  PIPE, POLYETHYLENE LINER, 375 mm        |                            |                            |
0031 715-03404                13.500  m   |     252.77000       3412.40|     260.00000       3510.00|
  PIPE, POLYETHYLENE LINER, 450 mm        |                            |                            |
0032 801-06203              1215.000  m   |       1.67000       2029.05|       1.00000       1215.00|
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0033 801-06207              1215.000  m   |       2.63000       3195.45|       3.00000       3645.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0034 801-06605                 2.000  EACH|      82.47000        164.94|      84.00000        168.00|
  BARRICADE, IIIA                         |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/01
                                                                                                                   PAGE : 284 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,137,756.56                                                  ROUTE : 36
     CALL ORDER   : 284                     CONTRACT ID : RS-25359-B                   COUNTIES : HENDRICKS
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-0918397              |
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 801-06640                62.000  EACH|      67.01000       4154.62|      68.00000       4216.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0036 801-06775                        LUMP|   41741.80000      41741.80|   25000.00000      25000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0037 805-02503              2650.000  m   |       1.01000       2676.50|       1.00000       2650.00|
  CABLE, ROADWAY LOOP, 1C 14GA.           |                            |                            |
0038 805-78795               775.000  m   |      17.37000      13461.75|      17.70000      13717.50|
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0039 806-53072                        LUMP|   17237.60000      17237.60|   17560.00000      17560.00|
  TEMPORARY TRAFFIC SIGNAL                |                            |                            |
0040 808-03179                 1.000  EACH|     237.11000        237.11|     168.00000        168.00|
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            |
  PLASTIC, WORD (ONLY)                    |                            |                            |
0041 808-06703              1310.000  m   |       0.81000       1061.10|       0.96000       1257.60|
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0042 808-06712              3074.000  m   |       0.14000        430.36|       0.18000        553.32|
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0043 808-06713             19240.000  m   |       0.14000       2693.60|       0.17000       3270.80|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0044 808-06714              6018.000  m   |       0.14000        842.52|       0.17000       1023.06|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0045 808-06716               400.000  m   |       1.53000        612.00|       1.55000        620.00|
  LINE, REMOVE                            |                            |                            |
0046 808-74815                67.000  m   |       7.73000        517.91|       3.92000        262.64|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 300mm                   |                            |                            |
0047 808-75035                 7.200  m   |       2.58000         18.58|       3.15000         22.68|
  LINE, PAINT, SOLID, WHITE, 600 mm       |                            |                            |
0048 808-75051               397.000  m   |       3.25000       1290.25|       3.49000       1385.53|
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
0049 808-75054               100.000  m   |       3.25000        325.00|       3.49000        349.00|
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
0050 808-75059                30.000  m   |       3.25000         97.50|       3.68000        110.40|
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            |
  100 mm                                  |                            |                            |
0051 808-75067                24.000  m   |      19.07000        457.68|      20.92000        502.08|
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
0052 808-75071                 3.000  EACH|     164.94000        494.82|     141.75000        425.25|
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            |
  PLASTIC LANE INDICATION ARROW           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,137,756.56                                                  ROUTE : 36
     CALL ORDER   : 284                     CONTRACT ID : RS-25359-B                   COUNTIES : HENDRICKS
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-0918397              |
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 808-75240               358.000  m   |       0.81000        289.98|       0.98000        350.84|
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0054 808-75245              6215.000  m   |       0.81000       5034.15|       0.96000       5966.40|
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0055 808-75297               202.000  m   |      15.46000       3122.92|       9.45000       1908.90|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0056 808-75300               200.000  m   |       3.61000        722.00|       1.43000        286.00|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 150mm                   |                            |                            |
0057 808-75320                30.000  EACH|      41.24000       1237.20|      43.05000       1291.50|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0058 808-75325                20.000  EACH|      56.70000       1134.00|      55.65000       1113.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0059 808-75996               972.000  EACH|       6.19000       6016.68|       4.00000       3888.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0060 808-97323                43.200  m   |       6.19000        267.41|      15.25000        658.80|
  LINE, THERMOPLASTIC, FOR BUZZ STRIPS,   |                            |                            |
  200 mm                                  |                            |                            |
     SECTION TOTALS                       |             $  1,143,126.00|             $  1,154,225.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,143,126.00|             $  1,154,225.00|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/01
                                                                                                                   PAGE : 286 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,623,560.58                                                  ROUTE : 234
     CALL ORDER   : 286                     CONTRACT ID : RS-25360-B                   COUNTIES : BOONE           HENDRICKS
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT                 MONTGOMERY
                                          CONTRACT TIME :   90  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 3454011
                                                                                                  3454011

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  1,648,913.88     100.0000%
====================================================================================================================================
                                          |(1) 35-1917625              |                            |
                                          |MILESTONE CONTRACTORS, L.P. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1600.00000       9600.00|                            |
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 110-01001                        LUMP|   82425.00000      82425.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-02271                10.000  EACH|     550.00000       5500.00|                            |
  HEADWALL, REMOVE                        |                            |                            |
0004 202-02278                13.000  m   |       0.01000          0.13|                            |
  CURB, CONCRETE, REMOVE                  |                            |                            |
0005 202-60820             11110.000  m2  |       2.50000      27775.00|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0006 202-60822                44.000  m2  |       8.00000        352.00|                            |
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0007 303-52308             14100.000  Mg  |      13.25000     186825.00|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0008 305-05204               125.000  Mg  |     235.00000      29375.00|                            |
  HMA FOR PATCHING                        |                            |                            |
0009 401-05456             15600.000  Mg  |      47.50000     741000.00|                            |
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0010 402-05490               300.000  Mg  |      85.00000      25500.00|                            |
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
0011 402-05495              4000.000  Mg  |      42.00000     168000.00|                            |
  HMA WEDGE AND LEVEL                     |                            |                            |
0012 406-05520                65.000  Mg  |     200.00000      13000.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0013 605-06140                20.000  m   |     200.00000       4000.00|                            |
  CURB AND GUTTER, CONCRETE               |                            |                            |
0014 610-05527              1200.000  Mg  |      86.00000     103200.00|                            |
  HMA FOR APPROACHES                      |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/01
                                                                                                                   PAGE : 286 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,623,560.58                                                  ROUTE : 234
     CALL ORDER   : 286                     CONTRACT ID : RS-25360-B                   COUNTIES : BOONE           HENDRICKS
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT                 MONTGOMERY

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |                            |
                                          |MILESTONE CONTRACTORS, L.P. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 615-06520                17.000  EACH|     500.00000       8500.00|                            |
  MONUMENT, RE-ESTABLISH                  |                            |                            |
0016 615-06525                10.000  EACH|     350.00000       3500.00|                            |
  CASTING ADJUSTED TO GRADE, MONUMENT     |                            |                            |
0017 616-06405                90.000  Mg  |      90.00000       8100.00|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0018 621-01004                 1.000  EACH|     425.00000        425.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0019 621-06560               350.000  m2  |       1.65000        577.50|                            |
  MULCHED SEEDING, U                      |                            |                            |
0020 715-02839                15.400  m   |     440.00000       6776.00|                            |
  PIPE, POLYETHYLENE LINER, 600 mm        |                            |                            |
0021 715-02840                25.800  m   |     450.00000      11610.00|                            |
  PIPE, POLYETHYLENE LINER, 750 mm        |                            |                            |
0022 715-03403                52.200  m   |     250.00000      13050.00|                            |
  PIPE, POLYETHYLENE LINER, 375 mm        |                            |                            |
0023 715-03404                12.800  m   |     310.00000       3968.00|                            |
  PIPE, POLYETHYLENE LINER, 450 mm        |                            |                            |
0024 715-05119                16.400  m   |     500.00000       8200.00|                            |
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0025 715-05151               153.300  m   |     145.00000      22228.50|                            |
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0026 715-26766                 1.000  EACH|    2400.00000       2400.00|                            |
  GRATED BOX END SECTION, I, 2:1, 375 mm  |                            |                            |
0027 715-96914                56.400  m   |     850.00000      47940.00|                            |
  PIPE, POLYETHYLENE LINER, 1050 mm       |                            |                            |
0028 720-44000                 1.000  EACH|     350.00000        350.00|                            |
  CASTING, ADJUST TO GRADE                |                            |                            |
0029 720-45045                 1.000  EACH|    1400.00000       1400.00|                            |
  INLET, J10                              |                            |                            |
0030 720-45250                 1.000  EACH|    1400.00000       1400.00|                            |
  CATCH BASIN, K10                        |                            |                            |
0031 720-45410                 2.000  EACH|    1700.00000       3400.00|                            |
  MANHOLE, C4                             |                            |                            |
0032 801-06203              1600.000  m   |       2.00000       3200.00|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0033 801-06207              3200.000  m   |       3.75000      12000.00|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0034 801-06640                58.000  EACH|      80.00000       4640.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/01
                                                                                                                   PAGE : 286 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,623,560.58                                                  ROUTE : 234
     CALL ORDER   : 286                     CONTRACT ID : RS-25360-B                   COUNTIES : BOONE           HENDRICKS
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT                 MONTGOMERY

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |                            |
                                          |MILESTONE CONTRACTORS, L.P. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 801-06775                        LUMP|   68600.00000      68600.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0036 808-04298                 2.000  EACH|     275.00000        550.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (R X R)             |                            |                            |
0037 808-06712              4400.000  m   |       0.14000        616.00|                            |
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0038 808-06713             50700.000  m   |       0.14000       7098.00|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0039 808-06714             35000.000  m   |       0.14000       4900.00|                            |
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0040 808-75297               109.000  m   |      11.00000       1199.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0041 808-75996              1700.000  EACH|       3.00000       5100.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0042 808-97323                65.000  m   |       9.75000        633.75|                            |
  LINE, THERMOPLASTIC, FOR BUZZ STRIPS,   |                            |                            |
  200 mm                                  |                            |                            |
     SECTION TOTALS                       |             $  1,648,913.88|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,648,913.88|                            |
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/01
                                                                                                                   PAGE : 290 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : 61
     CALL ORDER   : 290                     CONTRACT ID : RS-25376-A                   COUNTIES : WARRICK
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :  110  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-2072438     TD & O LLC                                                             $    999,683.71     100.0000%
   2   35-0999231     HUNT PAVING COMPANY, INC.                                              $  1,025,468.23     102.5792%
   3   35-1878024     RAGLE, INC.                                                            $  1,104,501.90     110.4851%
   4   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $  1,202,959.40     120.3340%
   5   35-0626844     RUDOLPH, J.H. & CO                                                     $  1,284,144.40     128.4550%
   6   35-1534464     CONCRETE PAVERS, INC.                                                  $  1,389,379.20     138.9818%
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/01
                                                                                                                   PAGE : 292 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,744,223.52                                                  ROUTE : 231
     CALL ORDER   : 292                     CONTRACT ID : RS-25377-A                   COUNTIES : DUBOIS          MARTIN
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :   70  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0756023

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0626844     RUDOLPH, J.H. & CO                                                     $  1,282,190.34     100.0000%
   2   35-1418333     ROGERS GROUP, INC.                                                     $  1,530,837.60     119.3923%
====================================================================================================================================
                                          |(1) 35-0626844              |(2) 35-1418333              |
                                          |RUDOLPH, J.H. & CO          |ROGERS GROUP, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06845                        LUMP|    7100.00000       7100.00|    6000.00000       6000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 110-01001                        LUMP|   63700.00000      63700.00|   58853.00000      58853.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-60820            218000.000  m2  |       0.20000      43600.00|       0.50000     109000.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0004 203-91878              1030.000  m   |      17.70000      18231.00|      40.00000      41200.00|
  LINEAR DITCH GRADING                    |                            |                            |
0005 303-04075              1900.000  Mg  |      15.70000      29830.00|      20.00000      38000.00|
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0006 303-52308                25.000  Mg  |      49.50000       1237.50|      35.00000        875.00|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0007 305-05204              1275.000  Mg  |      63.00000      80325.00|      90.00000     114750.00|
  HMA FOR PATCHING                        |                            |                            |
0008 401-05456             18790.000  Mg  |      42.00000     789180.00|      46.50000     873735.00|
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
  --VOLUMETRIC                            |                            |                            |
0009 402-05495               100.000  Mg  |      57.00000       5700.00|      58.00000       5800.00|
  HMA WEDGE AND LEVEL                     |                            |                            |
0010 405-05517                41.000  Mg  |     280.00000      11480.00|     300.00000      12300.00|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0011 406-05520                59.500  Mg  |     175.00000      10412.50|     225.00000      13387.50|
  ASPHALT FOR TACK COAT                   |                            |                            |
0012 610-05527              1240.000  Mg  |      63.00000      78120.00|      80.00000      99200.00|
  HMA FOR APPROACHES                      |                            |                            |
0013 616-02320              1500.000  m2  |       1.76000       2640.00|       2.85000       4275.00|
  GEOTEXTILES                             |                            |                            |
0014 616-06405               900.000  Mg  |      32.40000      29160.00|      35.00000      31500.00|
  RIPRAP, REVETMENT                       |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/01
                                                                                                                   PAGE : 292 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,744,223.52                                                  ROUTE : 231
     CALL ORDER   : 292                     CONTRACT ID : RS-25377-A                   COUNTIES : DUBOIS          MARTIN
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0626844              |(2) 35-1418333              |
                                          |RUDOLPH, J.H. & CO          |ROGERS GROUP, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 801-06203              2133.000  m   |       3.00000       6399.00|       4.30000       9171.90|
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0016 801-06207              2133.000  m   |       4.84000      10323.72|       4.30000       9171.90|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0017 801-06640                47.000  EACH|      60.00000       2820.00|      55.00000       2585.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0018 801-06775                        LUMP|   41000.00000      41000.00|   46000.00000      46000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0019 805-02503               125.000  m   |       1.00000        125.00|       4.50000        562.50|
  CABLE, ROADWAY LOOP, 1C 14GA.           |                            |                            |
0020 805-78795                60.000  m   |      30.00000       1800.00|      23.00000       1380.00|
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0021 808-06712             14143.000  m   |       0.14000       1980.02|       0.15000       2121.45|
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0022 808-06713             42000.000  m   |       0.14000       5880.00|       0.15000       6300.00|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0023 808-06714             23645.000  m   |       0.14000       3310.30|       0.15000       3546.75|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0024 808-75297                50.000  m   |      13.00000        650.00|      14.00000        700.00|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0025 808-75300                22.000  m   |       3.25000         71.50|       3.50000         77.00|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 150mm                   |                            |                            |
0026 808-75996              1576.000  EACH|       2.55000       4018.80|       2.60000       4097.60|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0027 808-75998              1576.000  EACH|      21.00000      33096.00|      23.00000      36248.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $  1,282,190.34|             $  1,530,837.60|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,282,190.34|             $  1,530,837.60|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/01
                                                                                                                   PAGE : 294 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,603,329.40                                                  ROUTE : SR 65
     CALL ORDER   : 294                     CONTRACT ID : RS-25378-A                   COUNTIES : GIBSON          PIKE
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :   75  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0626844     RUDOLPH, J.H. & CO                                                     $  1,889,652.85     100.0000%
   2   35-1418333     ROGERS GROUP, INC.                                                     $  2,025,069.30     107.1662%
   3   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $  2,055,200.00     108.7607%
   4   35-1139301     E & B PAVING, INC.                                                     $  2,077,737.35     109.9533%
====================================================================================================================================
                                          |(1) 35-0626844              |(2) 35-1418333              |(3) 35-2040801
                                          |RUDOLPH, J.H. & CO          |ROGERS GROUP, INC.          |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06790                12.000  MOS |     950.00000      11400.00|     600.00000       7200.00|    1200.00000       14400.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    3960.00000       3960.00|    5000.00000       5000.00|    4000.00000        4000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   90000.00000      90000.00|   38527.00000      38527.00|   65900.00000       65900.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02278               522.000  m   |      19.00000       9918.00|      20.00000      10440.00|      60.00000       31320.00
  CURB, CONCRETE, REMOVE                  |                            |                            |
0005 202-60820             13950.000  m2  |       1.35000      18832.50|       1.00000      13950.00|       0.65000        9067.50
  SURFACE MILLING, ASPHALT                |                            |                            |
0006 211-02060                 8.700  m3  |      34.60000        301.02|      36.00000        313.20|      40.00000         348.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0007 303-04095              3000.000  Mg  |      21.00000      63000.00|      23.00000      69000.00|      17.50000       52500.00
  COMPACTED AGGREGATE FOR SHOULDER, 0, 73 |                            |                            |
0008 303-98541               100.000  Mg  |      30.00000       3000.00|      65.00000       6500.00|      20.00000        2000.00
  COMPACTED AGGREGATE FOR DRIVES, 0, 53   |                            |                            |
0009 305-05204               750.000  Mg  |      60.00000      45000.00|     130.00000      97500.00|     125.00000       93750.00
  HMA FOR PATCHING                        |                            |                            |
0010 401-05455             21065.000  Mg  |      32.80000     690932.00|      34.00000     716210.00|      37.20000      783618.00
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0011 401-05456             12500.000  Mg  |      45.00000     562500.00|      48.00000     600000.00|      49.00000      612500.00
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0012 401-06264                        LUMP|    8000.00000       8000.00|    5000.00000       5000.00|    2260.00000        2260.00
  PROFILOGRAPH, HMA                       |                            |                            |
0013 402-05495              1000.000  Mg  |      46.70000      46700.00|      50.00000      50000.00|      38.00000       38000.00
  HMA WEDGE AND LEVEL                     |                            |                            |
0014 405-05517                45.000  Mg  |     300.00000      13500.00|     300.00000      13500.00|     300.00000       13500.00
  ASPHALT FOR PRIME COAT                  |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/01
                                                                                                                   PAGE : 294 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,603,329.40                                                  ROUTE : SR 65
     CALL ORDER   : 294                     CONTRACT ID : RS-25378-A                   COUNTIES : GIBSON          PIKE
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0626844              |(2) 35-1418333              |(3) 35-2040801
                                          |RUDOLPH, J.H. & CO          |ROGERS GROUP, INC.          |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 406-05520               100.000  Mg  |     175.00000      17500.00|     210.00000      21000.00|     200.00000       20000.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0016 605-06120               522.000  m   |      62.00000      32364.00|      83.00000      43326.00|      55.00000       28710.00
  CURB, CONCRETE                          |                            |                            |
0017 610-05527              2390.000  Mg  |      61.00000     145790.00|      80.00000     191200.00|      45.00000      107550.00
  HMA FOR APPROACHES                      |                            |                            |
0018 616-02320               510.000  m2  |       2.80000       1428.00|       2.85000       1453.50|       2.50000        1275.00
  GEOTEXTILES                             |                            |                            |
0019 616-06406               460.000  m2  |      29.30000      13478.00|      30.00000      13800.00|      28.00000       12880.00
  RIPRAP, REVETMENT                       |                            |                            |
0020 702-51863                48.000  EACH|      15.00000        720.00|      15.00000        720.00|      14.00000         672.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0021 703-06029                56.000  kg  |       2.28000        127.68|       2.30000        128.80|      55.00000        3080.00
  REINFORCING BARS, EPOXY COATED          |                            |                            |
0022 714-26702                 1.800  m   |    1895.00000       3411.00|    2000.00000       3600.00|    1550.00000        2790.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 1800 mm x 900 mm              |                            |                            |
0023 714-44240                 3.000  m3  |     732.00000       2196.00|     750.00000       2250.00|     440.00000        1320.00
  CONCRETE, A, STRUCTURES                 |                            |                            |
0024 714-95538                 7.200  m   |    1075.00000       7740.00|    1100.00000       7920.00|    1100.00000        7920.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 600 mm x 600 mm               |                            |                            |
0025 720-44000                 1.000  EACH|     365.00000        365.00|     500.00000        500.00|     875.00000         875.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0026 801-06203              2320.000  m   |       1.35000       3132.00|       4.50000      10440.00|       1.00000        2320.00
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0027 801-06207              2255.000  m   |       4.10000       9245.50|       4.50000      10147.50|       2.35000        5299.25
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0028 801-06640                64.000  EACH|      59.00000       3776.00|      60.00000       3840.00|      59.00000        3776.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0029 801-06775                        LUMP|   25000.00000      25000.00|   23000.00000      23000.00|   73635.55000       73635.55
  MAINTAINING TRAFFIC                     |                            |                            |
0030 805-02503               310.000  m   |       1.26000        390.60|       4.50000       1395.00|       4.50000        1395.00
  CABLE, ROADWAY LOOP, 1C 14GA.           |                            |                            |
0031 805-78795               140.000  m   |      24.00000       3360.00|      21.00000       2940.00|      21.00000        2940.00
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0032 808-06712              2085.000  m   |       0.14000        291.90|       0.14000        291.90|       0.13000         271.05
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0033 808-06713             47500.000  m   |       0.14000       6650.00|       0.14000       6650.00|       0.14000        6650.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
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                                                                                                                   PAGE : 294 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,603,329.40                                                  ROUTE : SR 65
     CALL ORDER   : 294                     CONTRACT ID : RS-25378-A                   COUNTIES : GIBSON          PIKE
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0626844              |(2) 35-1418333              |(3) 35-2040801
                                          |RUDOLPH, J.H. & CO          |ROGERS GROUP, INC.          |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 808-06714             36510.000  m   |       0.14000       5111.40|       0.14000       5111.40|       0.14000        5111.40
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0035 808-75297                65.000  m   |       8.65000        562.25|       9.00000        585.00|       8.65000         562.25
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0036 808-75300               290.000  m   |       2.20000        638.00|       2.20000        638.00|       2.20000         638.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 150mm                   |                            |                            |
0037 808-75320                 2.000  EACH|      65.00000        130.00|      70.00000        140.00|      65.00000         130.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0038 808-75325                 2.000  EACH|      85.00000        170.00|      90.00000        180.00|      85.00000         170.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0039 808-75996              1640.000  EACH|       2.80000       4592.00|       2.80000       4592.00|       4.65000        7626.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0040 808-75998              1640.000  EACH|      21.00000      34440.00|      22.00000      36080.00|      21.00000       34440.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $  1,889,652.85|             $  2,025,069.30|                $  2,055,200.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,889,652.85|             $  2,025,069.30|                $  2,055,200.00
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,603,329.40                                                  ROUTE : SR 65
     CALL ORDER   : 294                     CONTRACT ID : RS-25378-A                   COUNTIES : GIBSON          PIKE
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |                            |
                                          |E & B PAVING, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06790                12.000  MOS |    1650.00000      19800.00|                            |
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    6600.00000       6600.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  103000.00000     103000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02278               522.000  m   |      18.40000       9604.80|                            |
  CURB, CONCRETE, REMOVE                  |                            |                            |
0005 202-60820             13950.000  m2  |       1.26000      17577.00|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0006 211-02060                 8.700  m3  |      34.60000        301.02|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0007 303-04095              3000.000  Mg  |      20.85000      62550.00|                            |
  COMPACTED AGGREGATE FOR SHOULDER, 0, 73 |                            |                            |
0008 303-98541               100.000  Mg  |      30.00000       3000.00|                            |
  COMPACTED AGGREGATE FOR DRIVES, 0, 53   |                            |                            |
0009 305-05204               750.000  Mg  |     100.00000      75000.00|                            |
  HMA FOR PATCHING                        |                            |                            |
0010 401-05455             21065.000  Mg  |      37.00000     779405.00|                            |
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0011 401-05456             12500.000  Mg  |      46.00000     575000.00|                            |
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0012 401-06264                        LUMP|   11000.00000      11000.00|                            |
  PROFILOGRAPH, HMA                       |                            |                            |
0013 402-05495              1000.000  Mg  |      50.00000      50000.00|                            |
  HMA WEDGE AND LEVEL                     |                            |                            |
0014 405-05517                45.000  Mg  |     400.00000      18000.00|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0015 406-05520               100.000  Mg  |     205.00000      20500.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0016 605-06120               522.000  m   |      72.40000      37792.80|                            |
  CURB, CONCRETE                          |                            |                            |
0017 610-05527              2390.000  Mg  |      57.45000     137305.50|                            |
  HMA FOR APPROACHES                      |                            |                            |
0018 616-02320               510.000  m2  |       2.80000       1428.00|                            |
  GEOTEXTILES                             |                            |                            |
0019 616-06406               460.000  m2  |      29.30000      13478.00|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0020 702-51863                48.000  EACH|      15.00000        720.00|                            |
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
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                                                                                                                   PAGE : 294 -5
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,603,329.40                                                  ROUTE : SR 65
     CALL ORDER   : 294                     CONTRACT ID : RS-25378-A                   COUNTIES : GIBSON          PIKE
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |                            |
                                          |E & B PAVING, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 703-06029                56.000  kg  |       2.28000        127.68|                            |
  REINFORCING BARS, EPOXY COATED          |                            |                            |
0022 714-26702                 1.800  m   |    1895.00000       3411.00|                            |
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 1800 mm x 900 mm              |                            |                            |
0023 714-44240                 3.000  m3  |     732.00000       2196.00|                            |
  CONCRETE, A, STRUCTURES                 |                            |                            |
0024 714-95538                 7.200  m   |    1075.00000       7740.00|                            |
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 600 mm x 600 mm               |                            |                            |
0025 720-44000                 1.000  EACH|     365.00000        365.00|                            |
  CASTING, ADJUST TO GRADE                |                            |                            |
0026 801-06203              2320.000  m   |       3.16000       7331.20|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0027 801-06207              2255.000  m   |       3.52000       7937.60|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0028 801-06640                64.000  EACH|      62.00000       3968.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0029 801-06775                        LUMP|   47000.00000      47000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0030 805-02503               310.000  m   |       1.00000        310.00|                            |
  CABLE, ROADWAY LOOP, 1C 14GA.           |                            |                            |
0031 805-78795               140.000  m   |      26.25000       3675.00|                            |
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0032 808-06712              2085.000  m   |       0.15000        312.75|                            |
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0033 808-06713             47500.000  m   |       0.15000       7125.00|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0034 808-06714             36510.000  m   |       0.15000       5476.50|                            |
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0035 808-75297                65.000  m   |       9.50000        617.50|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0036 808-75300               290.000  m   |       4.00000       1160.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 150mm                   |                            |                            |
0037 808-75320                 2.000  EACH|      75.00000        150.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0038 808-75325                 2.000  EACH|     100.00000        200.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,603,329.40                                                  ROUTE : SR 65
     CALL ORDER   : 294                     CONTRACT ID : RS-25378-A                   COUNTIES : GIBSON          PIKE
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1139301              |                            |
                                          |E & B PAVING, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 808-75996              1640.000  EACH|       2.80000       4592.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0040 808-75998              1640.000  EACH|      19.50000      31980.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $  2,077,737.35|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,077,737.35|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : 25, 17
     CALL ORDER   : 302                     CONTRACT ID : RS-25439-A                   COUNTIES : CASS
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME :   45  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1621699     CENTRAL PAVING, INC.                                                   $    737,736.71     100.0000%
====================================================================================================================================
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                                                                                                                   PAGE : 304 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,683,861.90                                                  ROUTE : 421
     CALL ORDER   : 304                     CONTRACT ID : RS-25440-A                   COUNTIES : WHITE
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME :   60  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0818021

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1139301     E & B PAVING, INC.                                                     $  1,345,831.16     100.0000%
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  1,542,950.55     114.6466%
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,896,146.96     140.8904%
====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-1917625              |(3) 35-0918397
                                          |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1000.00000       6000.00|    1550.00000       9300.00|    2217.42000       13304.52
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    4100.00000       4100.00|    9500.00000       9500.00|   10900.00000       10900.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   50000.00000      50000.00|   75000.00000      75000.00|   88178.22000       88178.22
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240                45.000  m2  |      30.00000       1350.00|      27.00000       1215.00|      10.25000         461.25
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02278               583.000  m   |      15.00000       8745.00|      17.00000       9911.00|      25.13000       14650.79
  CURB, CONCRETE, REMOVE                  |                            |                            |
0006 202-60820            115566.000  m2  |       0.50000      57783.00|       0.70000      80896.20|       0.64000       73962.24
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 202-90277                 1.000  EACH|     150.00000        150.00|     150.00000        150.00|     350.00000         350.00
  DETECTOR HOUSING, REMOVE                |                            |                            |
0008 202-93741                 3.000  EACH|     250.00000        750.00|     500.00000       1500.00|     250.00000         750.00
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            |
0009 203-02000              1100.000  m3  |      15.00000      16500.00|      19.00000      20900.00|      38.42000       42262.00
  EXCAVATION, COMMON                      |                            |                            |
0010 203-02070                88.000  m3  |      30.00000       2640.00|      17.50000       1540.00|      22.00000        1936.00
  BORROW                                  |                            |                            |
0011 203-91878                23.000  m   |      95.00000       2185.00|      15.00000        345.00|      48.21000        1108.83
  LINEAR DITCH GRADING                    |                            |                            |
0012 211-02050                40.000  m3  |      12.50000        500.00|      15.00000        600.00|      37.99000        1519.60
  B BORROW                                |                            |                            |
0013 211-02060                12.000  m3  |      12.50000        150.00|      15.00000        180.00|      57.65000         691.80
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0014 303-04095              1968.000  Mg  |      13.00000      25584.00|      16.25000      31980.00|      16.42000       32314.56
  COMPACTED AGGREGATE FOR SHOULDER, 0, 73 |                            |                            |
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                                                                                                                   PAGE : 304 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,683,861.90                                                  ROUTE : 421
     CALL ORDER   : 304                     CONTRACT ID : RS-25440-A                   COUNTIES : WHITE
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-1917625              |(3) 35-0918397
                                          |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 303-52308              1264.000  Mg  |      15.00000      18960.00|      15.50000      19592.00|      21.13000       26708.32
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0016 305-05204               520.000  Mg  |     120.00000      62400.00|     230.00000     119600.00|     246.31000      128081.20
  HMA FOR PATCHING                        |                            |                            |
0017 401-05437              1686.000  Mg  |      35.00000      59010.00|      39.00000      65754.00|      53.18000       89661.48
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0018 401-05455             14620.000  Mg  |      26.46000     386845.20|      32.00000     467840.00|      38.67000      565355.40
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0019 401-05456              9242.000  Mg  |      37.00000     341954.00|      40.00000     369680.00|      45.94000      424577.48
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0020 406-05520                70.000  Mg  |     100.00000       7000.00|     220.00000      15400.00|     184.97000       12947.90
  ASPHALT FOR TACK COAT                   |                            |                            |
0021 601-92948              3614.000  m   |       6.50000      23491.00|       6.60000      23852.40|       6.50000       23491.00
  GUARDRAIL, ADJUST HEIGHT                |                            |                            |
0022 601-94689                 3.000  EACH|    2450.00000       7350.00|    2500.00000       7500.00|    2450.00000        7350.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0023 601-97774                 1.000  EACH|     850.00000        850.00|     850.00000        850.00|     850.00000         850.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0024 605-06120               583.000  m   |      47.25000      27546.75|      60.00000      34980.00|      56.30000       32822.90
  CURB, CONCRETE                          |                            |                            |
0025 610-05527               692.000  Mg  |      81.30000      56259.60|      60.00000      41520.00|     120.01000       83046.92
  HMA FOR APPROACHES                      |                            |                            |
0026 611-05330               105.000  m2  |      69.10000       7255.50|      53.00000       5565.00|      94.68000        9941.40
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0027 611-95023                 6.000  EACH|     250.00000       1500.00|     110.00000        660.00|     200.00000        1200.00
  MAILBOX ASSEMBLY, RESET                 |                            |                            |
0028 612-04315                30.500  Mg  |     650.00000      19825.00|     660.00000      20130.00|     555.00000       16927.50
  ASPHALT MATERIAL FOR UNDERSEAL          |                            |                            |
0029 612-60410               560.000  EACH|       6.00000       3360.00|       6.25000       3500.00|       5.60000        3136.00
  DRILLED HOLE FOR UNDERSEAL              |                            |                            |
0030 621-06574               400.000  m2  |       9.55000       3820.00|       9.75000       3900.00|       9.55000        3820.00
  SODDING                                 |                            |                            |
0031 715-03584                 2.000  EACH|     961.75000       1923.50|     600.00000       1200.00|     627.68000        1255.36
  SAFETY METAL END SECTION, 4:1, 450 mm   |                            |                            |
0032 715-05052               135.000  m   |     104.05000      14046.75|     105.00000      14175.00|      73.90000        9976.50
  PIPE, TYPE 4, CIRCULAR, 300 mm          |                            |                            |
0033 715-05121                14.630  m   |     326.00000       4769.38|     355.00000       5193.65|     422.52000        6181.47
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            |
0034 720-44000                17.000  EACH|     329.00000       5593.00|     320.00000       5440.00|     573.21000        9744.57
  CASTING, ADJUST TO GRADE                |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/01
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,683,861.90                                                  ROUTE : 421
     CALL ORDER   : 304                     CONTRACT ID : RS-25440-A                   COUNTIES : WHITE
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-1917625              |(3) 35-0918397
                                          |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 720-45035                 3.000  EACH|    3220.00000       9660.00|    1200.00000       3600.00|    1665.41000        4996.23
  INLET, F7                               |                            |                            |
0036 724-03276                56.000  m   |      83.90000       4698.40|      87.00000       4872.00|     398.99000       22343.44
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0037 801-06203              5320.000  m   |       0.40000       2128.00|       1.00000       5320.00|       2.26000       12023.20
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0038 801-06207              2660.000  m   |       3.01000       8006.60|       4.00000      10640.00|       3.07000        8166.20
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0039 801-06640                65.000  EACH|      50.00000       3250.00|      51.00000       3315.00|      50.01000        3250.65
  CONSTRUCTION SIGN, A                    |                            |                            |
0040 801-06775                        LUMP|   49400.00000      49400.00|    7000.00000       7000.00|   63382.48000       63382.48
  MAINTAINING TRAFFIC                     |                            |                            |
0041 805-02503               804.000  m   |       0.82000        659.28|       0.85000        683.40|       0.50000         402.00
  CABLE, ROADWAY LOOP, 1C 14GA.           |                            |                            |
0042 805-78510               220.000  m   |       1.97000        433.40|       2.00000        440.00|       3.50000         770.00
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0043 805-78785                 3.000  EACH|     400.00000       1200.00|     400.00000       1200.00|     750.00000        2250.00
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0044 805-78795               260.000  m   |      29.52000       7675.20|      29.60000       7696.00|      32.00000        8320.00
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0045 805-92951                 7.000  EACH|     200.00000       1400.00|     200.00000       1400.00|     275.00000        1925.00
  SIGNAL DETECTOR HOUSING ADJUST TO GRADE |                            |                            |
0046 808-04298                 4.000  EACH|     275.00000       1100.00|     275.00000       1100.00|     242.00000         968.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (R X R)             |                            |                            |
0047 808-06713             26380.000  m   |       0.13000       3429.40|       0.14000       3693.20|       0.15000        3957.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0048 808-06721               158.000  m   |       2.50000        395.00|       2.60000        410.80|       2.50000         395.00
  TRANSVERSE MARKINGS, PAINT, CROSSWALK   |                            |                            |
  LINE, 100 mm                            |                            |                            |
0049 808-75069                44.000  m   |       5.50000        242.00|       5.60000        246.40|       9.00000         396.00
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            |
  CROSSWALK LINE, 150 mm                  |                            |                            |
0050 808-75240              3110.000  m   |       0.79000       2456.90|       0.80000       2488.00|       0.75000        2332.50
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0051 808-75245              5145.000  m   |       0.79000       4064.55|       0.80000       4116.00|       0.75000        3858.75
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0052 808-75297                87.000  m   |       7.85000        682.95|       8.00000        696.00|       9.50000         826.50
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/01
                                                                                                                   PAGE : 304 -4
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,683,861.90                                                  ROUTE : 421
     CALL ORDER   : 304                     CONTRACT ID : RS-25440-A                   COUNTIES : WHITE
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-1917625              |(3) 35-0918397
                                          |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 808-75996               683.000  EACH|       3.60000       2458.80|       3.00000       2049.00|       2.60000        1775.80
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0054 808-75998               683.000  EACH|      18.00000      12294.00|      18.50000      12635.50|      21.00000       14343.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $  1,345,831.16|             $  1,542,950.55|                $  1,896,146.96
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,345,831.16|             $  1,542,950.55|                $  1,896,146.96
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/01
                                                                                                                   PAGE : 308 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,777,777.77                                                  ROUTE : SR 46
     CALL ORDER   : 308                     CONTRACT ID : RS-25455-A                   COUNTIES : DEARBORN        RIPLEY
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME :   50  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1357381     O'MARA, DAVE CONTRACTOR                                                $  1,192,449.81     100.0000%
   2   35-0844079     ROHE, PAUL H. COMPANY                                                  $  1,315,068.77     110.2829%
   3   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  1,607,382.15     134.7966%
====================================================================================================================================
                                          |(1) 35-1357381              |(2) 35-0844079              |(3) 35-1917625
                                          |O'MARA, DAVE CONTRACTOR     |ROHE, PAUL H. COMPANY       |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1000.00000       6000.00|    1000.00000       6000.00|    1200.00000        7200.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 110-01001                        LUMP|   50000.00000      50000.00|   65750.00000      65750.00|   80000.00000       80000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-60820            102386.060  m2  |       0.15000      15357.91|       0.20000      20477.21|       0.57000       58360.05
  SURFACE MILLING, ASPHALT                |                            |                            |
0004 203-02000              3937.000  m3  |       5.00000      19685.00|       8.40000      33070.80|      10.25000       40354.25
  EXCAVATION, COMMON                      |                            |                            |
0005 303-52308              2940.900  Mg  |      12.00000      35290.80|      13.00000      38231.70|      12.95000       38084.66
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0006 303-52309              2413.400  Mg  |      15.00000      36201.00|      16.25000      39217.75|      16.25000       39217.75
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0007 305-05204              1880.400  Mg  |      48.50000      91199.40|      45.00000      84618.00|      75.00000      141030.00
  HMA FOR PATCHING                        |                            |                            |
0008 401-05454             16893.700  Mg  |      25.00000     422342.50|      28.00000     473023.60|      29.40000      496674.78
  QC/QA HMA INTERMEDIATE 12.5 mm, MAINLINE|                            |                            |
0009 401-05456              7679.200  Mg  |      31.00000     238055.20|      32.00000     245734.40|      38.70000      297185.04
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0010 401-06264                        LUMP|    5000.00000       5000.00|    3500.00000       3500.00|    2400.00000        2400.00
  PROFILOGRAPH, HMA                       |                            |                            |
0011 402-05498              4533.800  Mg  |      30.00000     136014.00|      31.00000     140547.80|      33.00000      149615.40
  HMA FOR PARKING AREA                    |                            |                            |
0012 406-05520                90.100  Mg  |     175.00000      15767.50|     250.00000      22525.00|     200.00000       18020.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0013 610-05527              2217.200  Mg  |      36.00000      79819.20|      42.00000      93122.40|      68.00000      150769.60
  HMA FOR APPROACHES                      |                            |                            |
0014 801-06207              1207.200  m   |       7.00000       8450.40|       3.25000       3923.40|       4.00000        4828.80
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/01
                                                                                                                   PAGE : 308 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,777,777.77                                                  ROUTE : SR 46
     CALL ORDER   : 308                     CONTRACT ID : RS-25455-A                   COUNTIES : DEARBORN        RIPLEY
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1357381              |(2) 35-0844079              |(3) 35-1917625
                                          |O'MARA, DAVE CONTRACTOR     |ROHE, PAUL H. COMPANY       |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 801-06640                34.000  EACH|      55.00000       1870.00|      50.00000       1700.00|      63.00000        2142.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0016 801-06775                        LUMP|   25000.00000      25000.00|   37656.27000      37656.27|   74250.00000       74250.00
  MAINTAINING TRAFFIC                     |                            |                            |
0017 808-06712              1173.000  m   |       0.15000        175.95|       0.14000        164.22|       0.17000         199.41
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0018 808-06713             24144.000  m   |       0.15000       3621.60|       0.14000       3380.16|       0.17000        4104.48
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0019 808-06714             17329.000  m   |       0.15000       2599.35|       0.14000       2426.06|       0.17000        2945.93
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
     SECTION TOTALS                       |             $  1,192,449.81|             $  1,315,068.77|                $  1,607,382.15
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,192,449.81|             $  1,315,068.77|                $  1,607,382.15
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/01
                                                                                                                   PAGE : 310 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   719,188.46                                                  ROUTE : SR 46 AND US 421
     CALL ORDER   : 310                     CONTRACT ID : RS-25456-A                   COUNTIES : DECATUR
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME :   25  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1357381     O'MARA, DAVE CONTRACTOR                                                $    388,825.03     100.0000%
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    407,425.00     104.7836%
====================================================================================================================================
                                          |(1) 35-1357381              |(2) 35-1917625              |
                                          |O'MARA, DAVE CONTRACTOR     |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06790                 4.000  MOS |    1100.00000       4400.00|    1000.00000       4000.00|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 110-01001                        LUMP|   14000.00000      14000.00|    5518.46000       5518.46|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-60820             71671.000  m2  |       0.30000      21501.30|       0.28000      20067.88|
  SURFACE MILLING, ASPHALT                |                            |                            |
0004 305-05204               350.000  Mg  |      70.00000      24500.00|      56.00000      19600.00|
  HMA FOR PATCHING                        |                            |                            |
0005 401-05456              6176.000  Mg  |      32.50000     200720.00|      40.35000     249201.60|
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0006 406-05520                16.740  Mg  |     175.00000       2929.50|     110.00000       1841.40|
  ASPHALT FOR TACK COAT                   |                            |                            |
0007 610-05527               655.983  Mg  |      59.00000      38703.00|      57.50000      37719.02|
  HMA FOR APPROACHES                      |                            |                            |
0008 720-44000               106.000  EACH|     125.00000      13250.00|     175.00000      18550.00|
  CASTING, ADJUST TO GRADE                |                            |                            |
0009 801-06640                45.000  EACH|      55.00000       2475.00|      50.00000       2250.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0010 801-06775                        LUMP|   16000.00000      16000.00|    5000.00000       5000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0011 805-78470              2448.000  m   |       0.55000       1346.40|       0.50000       1224.00|
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0012 805-78510               244.800  m   |       3.75000        918.00|       3.50000        856.80|
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0013 805-78795               612.000  m   |      28.00000      17136.00|      26.50000      16218.00|
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0014 805-92951                30.000  EACH|     185.00000       5550.00|     185.00000       5550.00|
  SIGNAL DETECTOR HOUSING ADJUST TO GRADE |                            |                            |
0015 807-98690                25.000  EACH|     225.00000       5625.00|     225.00000       5625.00|
  HANDHOLE ADJUSTED TO GRADE              |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/01
                                                                                                                   PAGE : 310 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   719,188.46                                                  ROUTE : SR 46 AND US 421
     CALL ORDER   : 310                     CONTRACT ID : RS-25456-A                   COUNTIES : DECATUR
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1357381              |(2) 35-1917625              |
                                          |O'MARA, DAVE CONTRACTOR     |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 808-04298                 2.000  EACH|     260.00000        520.00|     245.00000        490.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (R X R)             |                            |                            |
0017 808-06712              1033.250  m   |       0.20000        206.65|       0.19000        196.32|
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0018 808-06713              3254.000  m   |       0.20000        650.80|       0.19000        618.26|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0019 808-06714              5275.000  m   |       0.20000       1055.00|       0.19000       1002.25|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0020 808-74815               523.900  m   |       4.20000       2200.38|       3.92000       2053.69|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 300mm                   |                            |                            |
0021 808-75065                 2.000  EACH|     100.00000        200.00|      95.00000        190.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD, SCHOOL             |                            |                            |
0022 808-75297               320.500  m   |       8.00000       2564.00|       7.83000       2509.52|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0023 808-75320                34.000  EACH|      50.00000       1700.00|      48.00000       1632.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0024 808-75325                 9.000  EACH|      70.00000        630.00|      68.00000        612.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0025 202-52710                56.400  m2  |      15.00000        846.00|       8.00000        451.20|
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0026 202-02278                28.200  m   |      15.00000        423.00|       8.00000        225.60|
  CURB, CONCRETE, REMOVE                  |                            |                            |
0027 604-06070                35.600  m2  |      50.00000       1780.00|      20.00000        712.00|
  SIDEWALK, CONCRETE , 250 mm             |                            |                            |
0028 605-06120                28.200  m   |      60.00000       1692.00|      20.00000        564.00|
  CURB, CONCRETE                          |                            |                            |
0029 604-06069                20.800  m2  |      80.00000       1664.00|      25.00000        520.00|
  CURB RAMP, CONCRETE , 250 mm            |                            |                            |
0030 801-06207              1213.000  m   |       3.00000       3639.00|       2.00000       2426.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
     SECTION TOTALS                       |             $    388,825.03|             $    407,425.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    388,825.03|             $    407,425.00|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/01
                                                                                                                   PAGE : 314 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   882,524.25                                                  ROUTE : 3
     CALL ORDER   : 314                     CONTRACT ID : RS-25458-A                   COUNTIES : CLARK
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME :   50  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 1992002

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1357381     O'MARA, DAVE CONTRACTOR                                                $    860,719.50     100.0000%
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    881,300.00     102.3910%
   3   35-0999231     HUNT PAVING COMPANY, INC.                                              $  1,016,503.65     118.0992%
   4   61-0476452     HANSON AGGREGATES MIDWEST, INC.                                        $  1,063,877.97     123.6033%
====================================================================================================================================
                                          |(1) 35-1357381              |(2) 35-2040801              |(3) 35-0999231
                                          |O'MARA, DAVE CONTRACTOR     |GOHMANN ASPHALT & CONSTR., I|HUNT PAVING COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06790                 5.000  MOS |    1000.00000       5000.00|    1200.00000       6000.00|    1330.99000        6654.95
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 110-01001                        LUMP|   20000.00000      20000.00|   42942.00000      42942.00|   50700.00000       50700.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-02274              1200.000  m   |       8.00000       9600.00|      11.00000      13200.00|       6.00000        7200.00
  CURB, CONCRETE, INTEGRAL, REMOVE        |                            |                            |
0004 202-60820             12925.000  m2  |       1.00000      12925.00|       0.86000      11115.50|       1.03000       13312.75
  SURFACE MILLING, ASPHALT                |                            |                            |
0005 202-60822             65173.000  m2  |       1.50000      97759.50|       1.80000     117311.40|       1.83000      119266.59
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0006 303-52308                25.000  Mg  |      40.00000       1000.00|      65.00000       1625.00|     120.67000        3016.75
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0007 305-05206               680.000  Mg  |      50.00000      34000.00|      38.00000      25840.00|      64.98000       44186.40
  WIDENING WITH HMA                       |                            |                            |
0008 401-05456              6845.000  Mg  |      45.00000     308025.00|      43.00000     294335.00|      58.65000      401459.25
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0009 406-05520                24.000  Mg  |     200.00000       4800.00|     200.00000       4800.00|     256.44000        6154.56
  ASPHALT FOR TACK COAT                   |                            |                            |
0010 503-05240               150.000  m   |      20.00000       3000.00|      23.00000       3450.00|       8.44000        1266.00
  D-1 CONTRACTION JOINT                   |                            |                            |
0011 506-06333              2300.000  m2  |      90.00000     207000.00|     100.00000     230000.00|      93.90000      215970.00
  PCCP PATCHING, FULL DEPTH               |                            |                            |
0012 605-06090              1200.000  m   |      40.00000      48000.00|      39.50000      47400.00|      40.67000       48804.00
  CURB, INTEGRAL, CONCRETE                |                            |                            |
0013 720-44000                 2.000  EACH|     600.00000       1200.00|     325.00000        650.00|     501.67000        1003.34
  CASTING, ADJUST TO GRADE                |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/01
                                                                                                                   PAGE : 314 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   882,524.25                                                  ROUTE : 3
     CALL ORDER   : 314                     CONTRACT ID : RS-25458-A                   COUNTIES : CLARK
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1357381              |(2) 35-2040801              |(3) 35-0999231
                                          |O'MARA, DAVE CONTRACTOR     |GOHMANN ASPHALT & CONSTR., I|HUNT PAVING COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 801-06207              1600.000  m   |       4.00000       6400.00|       2.70000       4320.00|       3.27000        5232.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0015 801-06640                40.000  EACH|      60.00000       2400.00|      50.00000       2000.00|      54.56000        2182.40
  CONSTRUCTION SIGN, A                    |                            |                            |
0016 801-06710                90.000  DAY |      20.00000       1800.00|      20.00000       1800.00|      23.67000        2130.30
  FLASHING ARROW SIGN                     |                            |                            |
0017 801-06775                        LUMP|   40000.00000      40000.00|   31052.84000      31052.84|   35312.18000       35312.18
  MAINTAINING TRAFFIC                     |                            |                            |
0018 805-01836               221.000  m   |       3.00000        663.00|       2.28000        503.88|       2.15000         475.15
  SIGNAL CABLE, 2C 16GA., SHIELDED, LEAD  |                            |                            |
  IN                                      |                            |                            |
0019 805-02503              2208.000  m   |       2.00000       4416.00|       1.36000       3002.88|       0.89000        1965.12
  CABLE, ROADWAY LOOP, 1C 14GA.           |                            |                            |
0020 805-78795               552.000  m   |      20.00000      11040.00|      18.51000      10217.52|      32.21000       17779.92
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0021 808-06701              2131.000  m   |       1.00000       2131.00|       0.78000       1662.18|       0.85000        1811.35
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0022 808-06703              1026.000  m   |       1.00000       1026.00|       0.78000        800.28|       0.85000         872.10
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0023 808-75240              1560.000  m   |       1.00000       1560.00|       0.78000       1216.80|       0.85000        1326.00
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0024 808-75245              8524.000  m   |       1.00000       8524.00|       0.78000       6648.72|       0.85000        7245.40
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0025 808-75278                38.000  m   |       5.00000        190.00|       4.50000        171.00|       4.91000         186.58
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 300mm   |                            |                            |
0026 808-75297               102.000  m   |      10.00000       1020.00|       9.00000        918.00|       9.82000        1001.64
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0027 808-75300               180.000  m   |       3.00000        540.00|       2.25000        405.00|       2.46000         442.80
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 150mm                   |                            |                            |
0028 808-75320                35.000  EACH|      60.00000       2100.00|      52.00000       1820.00|      56.74000        1985.90
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0029 808-75325                26.000  EACH|     100.00000       2600.00|      72.00000       1872.00|      78.57000        2042.82
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/01
                                                                                                                   PAGE : 314 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   882,524.25                                                  ROUTE : 3
     CALL ORDER   : 314                     CONTRACT ID : RS-25458-A                   COUNTIES : CLARK
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1357381              |(2) 35-2040801              |(3) 35-0999231
                                          |O'MARA, DAVE CONTRACTOR     |GOHMANN ASPHALT & CONSTR., I|HUNT PAVING COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0030 808-92027               200.000  m   |       4.00000        800.00|       3.00000        600.00|       3.27000         654.00
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  200mm                                   |                            |                            |
0031 612-04315                18.000  Mg  |    1000.00000      18000.00|     650.00000      11700.00|     709.30000       12767.40
  ASPHALT MATERIAL FOR UNDERSEAL          |                            |                            |
0032 612-60410               320.000  EACH|      10.00000       3200.00|       6.00000       1920.00|       6.55000        2096.00
  DRILLED HOLE FOR UNDERSEAL              |                            |                            |
     SECTION TOTALS                       |             $    860,719.50|             $    881,300.00|                $  1,016,503.65
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    860,719.50|             $    881,300.00|                $  1,016,503.65
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/01
                                                                                                                   PAGE : 314 -4
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   882,524.25                                                  ROUTE : 3
     CALL ORDER   : 314                     CONTRACT ID : RS-25458-A                   COUNTIES : CLARK
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 61-0476452              |                            |
                                          |HANSON AGGREGATES MIDWEST, I|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06790                 5.000  MOS |    1200.00000       6000.00|                            |
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 110-01001                        LUMP|   28750.00000      28750.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-02274              1200.000  m   |       4.20000       5040.00|                            |
  CURB, CONCRETE, INTEGRAL, REMOVE        |                            |                            |
0004 202-60820             12925.000  m2  |       2.70000      34897.50|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0005 202-60822             65173.000  m2  |       2.75000     179225.75|                            |
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0006 303-52308                25.000  Mg  |      26.55000        663.75|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0007 305-05206               680.000  Mg  |      45.30000      30804.00|                            |
  WIDENING WITH HMA                       |                            |                            |
0008 401-05456              6845.000  Mg  |      52.25000     357651.25|                            |
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0009 406-05520                24.000  Mg  |     215.00000       5160.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0010 503-05240               150.000  m   |      29.40000       4410.00|                            |
  D-1 CONTRACTION JOINT                   |                            |                            |
0011 506-06333              2300.000  m2  |     119.75000     275425.00|                            |
  PCCP PATCHING, FULL DEPTH               |                            |                            |
0012 605-06090              1200.000  m   |      27.30000      32760.00|                            |
  CURB, INTEGRAL, CONCRETE                |                            |                            |
0013 720-44000                 2.000  EACH|     577.50000       1155.00|                            |
  CASTING, ADJUST TO GRADE                |                            |                            |
0014 801-06207              1600.000  m   |       3.35000       5360.00|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0015 801-06640                40.000  EACH|      52.50000       2100.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0016 801-06710                90.000  DAY |      14.70000       1323.00|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0017 801-06775                        LUMP|   42500.00000      42500.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0018 805-01836               221.000  m   |       3.70000        817.70|                            |
  SIGNAL CABLE, 2C 16GA., SHIELDED, LEAD  |                            |                            |
  IN                                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   882,524.25                                                  ROUTE : 3
     CALL ORDER   : 314                     CONTRACT ID : RS-25458-A                   COUNTIES : CLARK
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 61-0476452              |                            |
                                          |HANSON AGGREGATES MIDWEST, I|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 805-02503              2208.000  m   |       3.70000       8169.60|                            |
  CABLE, ROADWAY LOOP, 1C 14GA.           |                            |                            |
0020 805-78795               552.000  m   |      18.90000      10432.80|                            |
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0021 808-06701              2131.000  m   |       0.82000       1747.42|                            |
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0022 808-06703              1026.000  m   |       0.82000        841.32|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0023 808-75240              1560.000  m   |       0.82000       1279.20|                            |
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0024 808-75245              8524.000  m   |       0.82000       6989.68|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0025 808-75278                38.000  m   |       4.75000        180.50|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 300mm   |                            |                            |
0026 808-75297               102.000  m   |       9.45000        963.90|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0027 808-75300               180.000  m   |       2.35000        423.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 150mm                   |                            |                            |
0028 808-75320                35.000  EACH|      54.60000       1911.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0029 808-75325                26.000  EACH|      75.60000       1965.60|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0030 808-92027               200.000  m   |       3.15000        630.00|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  200mm                                   |                            |                            |
0031 612-04315                18.000  Mg  |     682.50000      12285.00|                            |
  ASPHALT MATERIAL FOR UNDERSEAL          |                            |                            |
0032 612-60410               320.000  EACH|       6.30000       2016.00|                            |
  DRILLED HOLE FOR UNDERSEAL              |                            |                            |
     SECTION TOTALS                       |             $  1,063,877.97|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,063,877.97|                            |
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/01
                                                                                                                   PAGE : 320 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,066,021.78                                                  ROUTE : SR 32
     CALL ORDER   : 320                     CONTRACT ID : RS-25469-A                   COUNTIES : DELAWARE
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME :   75  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1139301     E & B PAVING, INC.                                                     $  2,078,229.51     100.0000%
====================================================================================================================================
                                          |(1) 35-1139301              |                            |
                                          |E & B PAVING, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-01925                 9.000  MOS |    2500.00000      22500.00|                            |
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   25000.00000      25000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  103800.00000     103800.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-60820            188932.500  m2  |       1.00000     188932.50|                            |
  SURFACE MILLING, ASPHALT 25mm           |                            |                            |
0005 305-05204               613.700  Mg  |     210.00000     128877.00|                            |
  HMA FOR PATCHING                        |                            |                            |
0006 305-05206               499.000  Mg  |      51.00000      25449.00|                            |
  WIDENING WITH HMA                       |                            |                            |
0007 401-05454             10703.100  Mg  |      41.00000     438827.10|                            |
  QC/QA HMA INTERMEDIATE 12.5 mm,         |                            |                            |
  MAINLINE --VOLUMETRIC                   |                            |                            |
0008 401-05456             10084.200  Mg  |      51.00000     514294.20|                            |
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
  --VOLUMETRIC                            |                            |                            |
0009 401-05462              4297.900  Mg  |      41.00000     176213.90|                            |
  QC/QA HMA INTERMEDIATE 12.5 mm,         |                            |                            |
  SHOULDER --VOLUMETRIC                   |                            |                            |
0010 401-05464              3704.300  Mg  |      51.00000     188919.30|                            |
  QC/QA HMA SURFACE 9.5 mm, SHOULDER      |                            |                            |
  --VOLUMETRIC                            |                            |                            |
0011 405-05517                 1.500  Mg  |     100.00000        150.00|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0012 406-05520                89.800  Mg  |     200.00000      17960.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0013 610-05527              1031.800  Mg  |      90.00000      92862.00|                            |
  HMA FOR APPROACHES                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,066,021.78                                                  ROUTE : SR 32
     CALL ORDER   : 320                     CONTRACT ID : RS-25469-A                   COUNTIES : DELAWARE
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |                            |
                                          |E & B PAVING, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 720-44000                21.000  EACH|     400.00000       8400.00|                            |
  CASTING, ADJUST TO GRADE                |                            |                            |
0015 801-04308                 2.000  EACH|     350.00000        700.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0016 801-06196                 2.000  EACH|     275.00000        550.00|                            |
  DETOUR ROUTE MARKER ASSEMBLY, MULTIPLE  |                            |                            |
  ROUTES                                  |                            |                            |
0017 801-06203              1752.000  m   |       1.20000       2102.40|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0018 801-06207              1752.000  m   |       4.00000       7008.00|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0019 801-06605                12.000  EACH|     100.00000       1200.00|                            |
  BARRICADE, IIIA                         |                            |                            |
0020 801-06606                12.000  EACH|     120.00000       1440.00|                            |
  BARRICADE, IIIB                         |                            |                            |
0021 801-06640                69.000  EACH|     110.00000       7590.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0022 801-06775                        LUMP|  103000.00000     103000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0023 805-02328               147.000  m   |       4.50000        661.50|                            |
  SIGNAL CABLE, 1C 14GA.                  |                            |                            |
0024 805-78795                36.600  m   |      21.50000        786.90|                            |
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0025 805-94682                 6.000  EACH|      45.00000        270.00|                            |
  LOOP TESTING                            |                            |                            |
0026 808-06711              3878.500  m   |       0.14000        542.99|                            |
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
0027 808-06713             18109.000  m   |       0.14000       2535.26|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0028 808-06714             15574.000  m   |       0.14000       2180.36|                            |
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0029 808-06723                 6.000  EACH|      45.00000        270.00|                            |
  PAVEMENT MESSAGE MARKINGS, PAINT, LANE  |                            |                            |
  INDICATION ARROW                        |                            |                            |
0030 808-06726                61.700  m   |       8.00000        493.60|                            |
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                            |                            |
  600 mm                                  |                            |                            |
0031 808-75325                 5.000  EACH|      68.00000        340.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,066,021.78                                                  ROUTE : SR 32
     CALL ORDER   : 320                     CONTRACT ID : RS-25469-A                   COUNTIES : DELAWARE
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |                            |
                                          |E & B PAVING, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0032 808-75996               646.000  EACH|       4.00000       2584.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0033 808-75998               646.000  EACH|      18.25000      11789.50|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $  2,078,229.51|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,078,229.51|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   836,811.05                                                  ROUTE : SR 9
     CALL ORDER   : 326                     CONTRACT ID : RS-25479-A                   COUNTIES : NOBLE           WHITLEY
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 06/29/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0996013

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1185040     NIBLOCK EXCAVATING, INC.                                               $    480,133.75     100.0000%
   2   35-1065659     BROOKS CONSTRUCTION                                                    $    540,539.25     112.5809%
   3   35-1139301     E & B PAVING, INC.                                                     $    638,937.70     133.0749%
====================================================================================================================================
                                          |(1) 35-1185040              |(2) 35-1065659              |(3) 35-1139301
                                          |NIBLOCK EXCAVATING, INC.    |BROOKS CONSTRUCTION         |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-01925                 4.000  MOS |    1150.00000       4600.00|    1255.00000       5020.00|    1700.00000        6800.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 110-01001                        LUMP|   21500.00000      21500.00|   26000.00000      26000.00|   31900.00000       31900.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-60820            116900.000  m2  |       0.25000      29225.00|       0.22000      25718.00|       0.40000       46760.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0004 303-04095               500.000  Mg  |      14.00000       7000.00|      24.25000      12125.00|      17.86000        8930.00
  COMPACTED AGGREGATE FOR SHOULDER, 0, 73 |                            |                            |
0005 305-05204               200.000  Mg  |      45.00000       9000.00|      63.28000      12656.00|      80.00000       16000.00
  HMA FOR PATCHING , MAINLINE             |                            |                            |
0006 305-05204               625.000  Mg  |      45.00000      28125.00|      63.28000      39550.00|      90.00000       56250.00
  HMA FOR PATCHING , SHOULDER             |                            |                            |
0007 401-05456              9925.000  Mg  |      28.50000     282862.50|      32.73000     324845.25|      38.00000      377150.00
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0008 406-05520                30.000  Mg  |     250.00000       7500.00|     151.01000       4530.30|     140.00000        4200.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0009 610-05527               600.000  Mg  |      58.00000      34800.00|      58.59000      35154.00|      62.00000       37200.00
  HMA FOR APPROACHES                      |                            |                            |
0010 801-06203              1500.000  m   |       1.05000       1575.00|       0.60000        900.00|       0.62000         930.00
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0011 801-06207              1500.000  m   |       2.50000       3750.00|       2.56000       3840.00|       2.90000        4350.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0012 801-06640                40.000  EACH|     150.00000       6000.00|      32.00000       1280.00|      32.00000        1280.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0013 801-06775                        LUMP|   12600.00000      12600.00|   19530.00000      19530.00|   16600.00000       16600.00
  MAINTAINING TRAFFIC                     |                            |                            |
0014 808-06713             29000.000  m   |       0.15000       4350.00|       0.14000       4060.00|       0.14000        4060.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   836,811.05                                                  ROUTE : SR 9
     CALL ORDER   : 326                     CONTRACT ID : RS-25479-A                   COUNTIES : NOBLE           WHITLEY
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1185040              |(2) 35-1065659              |(3) 35-1139301
                                          |NIBLOCK EXCAVATING, INC.    |BROOKS CONSTRUCTION         |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 808-75240              3625.000  m   |       0.85000       3081.25|       0.80000       2900.00|       0.80000        2900.00
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0016 808-75245              6300.000  m   |       0.85000       5355.00|       0.80000       5040.00|       0.80000        5040.00
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0017 808-75996               855.000  EACH|       2.00000       1710.00|       2.75000       2351.25|       3.24000        2770.20
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0018 808-75998               855.000  EACH|      20.00000      17100.00|      17.59000      15039.45|      18.50000       15817.50
  SNOWPLOWABLE RAISED PAVEMENT MARKER ,   |                            |                            |
  TYPE 2                                  |                            |                            |
     SECTION TOTALS                       |             $    480,133.75|             $    540,539.25|                $    638,937.70
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    480,133.75|             $    540,539.25|                $    638,937.70
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,087,845.17                                                  ROUTE : 24
     CALL ORDER   : 328                     CONTRACT ID : RS-25480-A                   COUNTIES : HUNTINGTON
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 09/21/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 1460020

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1139301     E & B PAVING, INC.                                                     $    957,659.32     100.0000%
   2   35-1065659     BROOKS CONSTRUCTION                                                    $  1,166,255.62     121.7818%
====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-1065659              |
                                          |E & B PAVING, INC.          |BROOKS CONSTRUCTION         |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06790                 6.000  MOS |     788.00000       4728.00|    1155.00000       6930.00|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 110-01001                        LUMP|   47000.00000      47000.00|   58300.00000      58300.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-60820            152489.000  m2  |       0.50000      76244.50|       0.45000      68620.05|
  SURFACE MILLING, ASPHALT                |                            |                            |
0004 202-90277                 3.000  EACH|     125.00000        375.00|     125.00000        375.00|
  DETECTOR HOUSING, REMOVE                |                            |                            |
0005 202-91385                 2.000  EACH|     125.00000        250.00|     420.00000        840.00|
  INLET, REMOVE                           |                            |                            |
0006 203-02000               353.000  m3  |      14.55000       5136.15|      20.93000       7388.29|
  EXCAVATION, COMMON                      |                            |                            |
0007 205-02224               283.000  m   |       6.10000       1726.30|       6.10000       1726.30|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0008 205-02237                 1.000  EACH|      60.00000         60.00|      60.00000         60.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0009 303-52308               355.000  Mg  |      14.17000       5030.35|      13.65000       4845.75|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0010 305-05206               180.000  Mg  |      30.67000       5520.60|      33.07000       5952.60|
  WIDENING WITH HMA                       |                            |                            |
0011 401-05453               110.000  Mg  |      40.35000       4438.50|      49.60000       5456.00|
  QC/QA HMA INTERMEDIATE 9.5 mm, MAINLINE |                            |                            |
  --VOLUMETRIC                            |                            |                            |
0012 401-05456             14000.000  Mg  |      38.00000     532000.00|      35.27000     493780.00|
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
  --VOLUMETRIC                            |                            |                            |
0013 402-05468               408.000  Mg  |      28.03000      11436.24|      33.07000      13492.56|
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/01
                                                                                                                   PAGE : 328 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,087,845.17                                                  ROUTE : 24
     CALL ORDER   : 328                     CONTRACT ID : RS-25480-A                   COUNTIES : HUNTINGTON
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-1065659              |
                                          |E & B PAVING, INC.          |BROOKS CONSTRUCTION         |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 402-05481                51.000  Mg  |      30.67000       1564.17|      33.07000       1686.57|
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0015 406-05520                46.650  Mg  |     148.15000       6911.20|     151.01000       7044.62|
  ASPHALT FOR TACK COAT                   |                            |                            |
0016 601-99105               214.000  m   |      34.50000       7383.00|      34.50000       7383.00|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0017 605-97937                30.000  m   |      45.75000       1372.50|     109.15000       3274.50|
  CURB AND GUTTER, CONCRETE, ROLL         |                            |                            |
0018 610-05527              1823.000  Mg  |      25.00000      45575.00|      51.62000      94103.26|
  HMA FOR APPROACHES                      |                            |                            |
0019 616-02320                61.000  m2  |       1.20000         73.20|       4.05000        247.05|
  GEOTEXTILES                             |                            |                            |
0020 616-06405                23.000  Mg  |      21.00000        483.00|      38.15000        877.45|
  RIPRAP, REVETMENT                       |                            |                            |
0021 621-02770              5805.000  m2  |       1.60000       9288.00|       1.60000       9288.00|
  EROSION CONTROL BLANKET                 |                            |                            |
0023 801-06640                30.000  EACH|      90.00000       2700.00|      90.00000       2700.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0024 801-06775                        LUMP|   68484.00000      68484.00|  228660.00000     228660.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0025 805-02327                 5.000  EACH|     130.00000        650.00|     130.00000        650.00|
  SIGNAL DETECTOR HOUSING, ADJUST TO GRADE|                            |                            |
0026 805-06592                52.000  m   |      23.00000       1196.00|      23.00000       1196.00|
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0027 805-78470              4160.000  m   |       0.40000       1664.00|       0.40000       1664.00|
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0028 805-78510                52.000  m   |       2.00000        104.00|       2.00000        104.00|
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0029 805-78795              1320.000  m   |      23.00000      30360.00|      23.00000      30360.00|
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0030 805-78800                 2.000  EACH|     500.00000       1000.00|     500.00000       1000.00|
  SIGNAL DETECTOR HOUSING INSTALL         |                            |                            |
0031 805-96014               263.000  m   |      11.00000       2893.00|       9.05000       2380.15|
  SAW CUT, FULL DEPTH                     |                            |                            |
0032 808-03002             16200.000  m   |       0.01000        162.00|       0.01000        162.00|
  LINE, EPOXY, BROKEN, WHITE, 100 mm      |                            |                            |
0033 808-03631             16436.000  m   |       1.54000      25311.44|       1.65000      27119.40|
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                            |                            |
0034 808-03632             16436.000  m   |       1.54000      25311.44|       1.65000      27119.40|
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                            |                            |
0035 808-05534               320.000  m   |       3.45000       1104.00|      11.25000       3600.00|
  LINE, EPOXY, SOLID, WHITE, 200 mm       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,087,845.17                                                  ROUTE : 24
     CALL ORDER   : 328                     CONTRACT ID : RS-25480-A                   COUNTIES : HUNTINGTON
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-1065659              |
                                          |E & B PAVING, INC.          |BROOKS CONSTRUCTION         |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0036 808-06194               110.000  m   |       5.18000        569.80|      16.75000       1842.50|
  LINE, EPOXY, SOLID, WHITE, 300 mm       |                            |                            |
0037 808-74805               100.000  m   |       9.20000        920.00|      33.50000       3350.00|
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                            |                            |
  600 mm                                  |                            |                            |
0038 808-74807                22.000  EACH|     112.00000       2464.00|     165.00000       3630.00|
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                            |                            |
  INDICATIONS ARROWS                      |                            |                            |
0039 808-74808                22.000  EACH|     140.00000       3080.00|     210.00000       4620.00|
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                            |                            |
  (ONLY)                                  |                            |                            |
0040 808-75996               720.000  EACH|       3.70000       2664.00|       3.60000       2592.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0041 808-75998               720.000  EACH|      18.90000      13608.00|      18.71000      13471.20|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0042 621-06548                 6.500  kg  |      62.00000        403.00|      62.00000        403.00|
  SEED MIXTURE, CV                        |                            |                            |
0043 621-06553               110.300  kg  |      11.50000       1268.45|      11.50000       1268.45|
  SEED MIXTURE, R                         |                            |                            |
0044 621-01004                 1.000  EACH|     450.00000        450.00|     450.00000        450.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0045 621-06545                 0.520  Mg  |     640.00000        332.80|     640.00000        332.80|
  FERTILIZER                              |                            |                            |
0046 202-02241               214.000  m   |       9.50000       2033.00|       9.50000       2033.00|
  GUARDRAIL, REMOVE                       |                            |                            |
0047 202-02279               214.000  m   |      10.70000       2289.80|      11.48000       2456.72|
  CURB AND GUTTER, REMOVE                 |                            |                            |
0048 801-01504                22.000  EACH|       0.01000          0.22|      47.00000       1034.00|
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  LANE INDICATION ARROW                   |                            |                            |
0049 801-01505                22.000  EACH|       0.01000          0.22|      48.00000       1056.00|
  TEMPORARY PAVEMENT MESSAGE MARKINGS,    |                            |                            |
  WORD (ONLY)                             |                            |                            |
0050 801-06203              2000.000  m   |       0.01000         20.00|       0.62000       1240.00|
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0051 801-06207              2000.000  m   |       0.01000         20.00|       2.56000       5120.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0052 801-06211                22.000  EACH|       0.01000          0.22|      60.00000       1320.00|
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  REMOVABLE, LANE INDICATION ARROW        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,087,845.17                                                  ROUTE : 24
     CALL ORDER   : 328                     CONTRACT ID : RS-25480-A                   COUNTIES : HUNTINGTON
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-1065659              |
                                          |E & B PAVING, INC.          |BROOKS CONSTRUCTION         |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 801-06212                22.000  EACH|       0.01000          0.22|      75.00000       1650.00|
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  REMOVABLE, WORD (ONLY)                  |                            |                            |
     SECTION TOTALS                       |             $    957,659.32|             $  1,166,255.62|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    957,659.32|             $  1,166,255.62|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/01
                                                                                                                   PAGE : 336 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   533,739.03                                                  ROUTE : 427
     CALL ORDER   : 336                     CONTRACT ID : RS-25484-A                   COUNTIES : STEUBEN
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 08/31/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 3276003

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1139301     E & B PAVING, INC.                                                     $    391,654.12     100.0000%
   2   35-1065659     BROOKS CONSTRUCTION                                                    $    407,787.07     104.1191%
====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-1065659              |
                                          |E & B PAVING, INC.          |BROOKS CONSTRUCTION         |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-01925                 3.000  MOS |    1385.00000       4155.00|    1362.00000       4086.00|
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 110-01001                        LUMP|   21000.00000      21000.00|   20300.00000      20300.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-60815                30.000  m   |       7.48000        224.40|      24.97000        749.10|
  CENTER CURB, REMOVE                     |                            |                            |
0004 202-60820              1008.000  m2  |       2.50000       2520.00|       0.30000        302.40|
  SURFACE MILLING, ASPHALT                |                            |                            |
0005 303-04095              4284.000  Mg  |      15.33000      65673.72|      13.65000      58476.60|
  COMPACTED AGGREGATE FOR SHOULDER, 0, 73 |                            |                            |
0006 305-05204               100.000  Mg  |      60.00000       6000.00|      92.52000       9252.00|
  HMA FOR PATCHING                        |                            |                            |
0007 305-05206               221.000  Mg  |      50.00000      11050.00|      42.71000       9438.91|
  WIDENING WITH HMA                       |                            |                            |
0008 401-05458              5830.000  Mg  |      29.00000     169070.00|      34.17000     199211.10|
  QC/QA HMA SURFACE 19.0 mm, MAINLINE     |                            |                            |
0009 402-05495               500.000  Mg  |      35.00000      17500.00|      37.89000      18945.00|
  HMA WEDGE AND LEVEL                     |                            |                            |
0010 406-05520                16.000  Mg  |     140.00000       2240.00|     234.60000       3753.60|
  ASPHALT FOR TACK COAT                   |                            |                            |
0011 608-04396                10.000  EACH|     175.00000       1750.00|      57.00000        570.00|
  SHOULDER DRAIN                          |                            |                            |
0012 610-05527              1110.000  Mg  |      70.00000      77700.00|      51.81000      57509.10|
  HMA FOR APPROACHES                      |                            |                            |
0013 615-06520                 3.000  EACH|     175.00000        525.00|     240.00000        720.00|
  MONUMENT, RE-ESTABLISH                  |                            |                            |
0014 801-06640                25.000  EACH|      65.00000       1625.00|      65.00000       1625.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0016 801-06775                        LUMP|    2800.00000       2800.00|   14400.00000      14400.00|
  MAINTAINING TRAFFIC                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   533,739.03                                                  ROUTE : 427
     CALL ORDER   : 336                     CONTRACT ID : RS-25484-A                   COUNTIES : STEUBEN
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-1065659              |
                                          |E & B PAVING, INC.          |BROOKS CONSTRUCTION         |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0017 802-03821                 3.000  EACH|     218.00000        654.00|      90.00000        270.00|
  SIGN, SHEET WITH LEGEND REMOVE AND RESET|                            |                            |
0018 808-06712               529.000  m   |       0.15000         79.35|       0.14000         74.06|
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0019 808-06713             17509.000  m   |       0.15000       2626.35|       0.14000       2451.26|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0020 808-06714              3809.000  m   |       0.15000        571.35|       0.14000        533.26|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0021 808-75297                13.000  m   |      24.75000        321.75|      24.00000        312.00|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0022 801-06207              1878.000  m   |       1.90000       3568.20|       2.56000       4807.68|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
     SECTION TOTALS                       |             $    391,654.12|             $    407,787.07|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    391,654.12|             $    407,787.07|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   957,128.12                                                  ROUTE : 101
     CALL ORDER   : 344                     CONTRACT ID : RS-25488-A                   COUNTIES : ADAMS
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 07/01/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 5101002
                                                                                                  N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1145884     L I C A CONSTRUCTION                                                   $    785,981.56     100.0000%
   2   35-1065659     BROOKS CONSTRUCTION                                                    $    811,085.14     103.1939%
   3   35-1139301     E & B PAVING, INC.                                                     $    912,508.78     116.0979%
====================================================================================================================================
                                          |(1) 35-1145884              |(2) 35-1065659              |(3) 35-1139301
                                          |L I C A CONSTRUCTION        |BROOKS CONSTRUCTION         |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-01925                 4.000  MOS |    1200.00000       4800.00|    1260.00000       5040.00|    1000.00000        4000.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 110-01001                        LUMP|   38500.00000      38500.00|   40500.00000      40500.00|   37000.00000       37000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-60820               125.000  m2  |      22.50000       2812.50|       4.01000        501.25|      20.00000        2500.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0004 305-05204               500.000  Mg  |      75.00000      37500.00|      59.49000      29745.00|      80.00000       40000.00
  HMA FOR PATCHING                        |                            |                            |
0005 305-05206              6732.000  Mg  |      28.00000     188496.00|      24.25000     163251.00|      31.00000      208692.00
  WIDENING WITH HMA                       |                            |                            |
0006 401-05455              9089.000  Mg  |      25.50000     231769.50|      27.01000     245493.89|      31.00000      281759.00
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0007 401-05456              5680.000  Mg  |      28.00000     159040.00|      30.76000     174716.80|      33.00000      187440.00
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0008 401-06264                        LUMP|    5300.00000       5300.00|    4000.00000       4000.00|    2000.00000        2000.00
  PROFILOGRAPH, HMA                       |                            |                            |
0009 402-05495               500.000  Mg  |      33.00000      16500.00|      35.24000      17620.00|      42.00000       21000.00
  HMA WEDGE AND LEVEL                     |                            |                            |
0010 406-05520                39.000  Mg  |     200.00000       7800.00|     151.01000       5889.39|     160.00000        6240.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0011 610-05527               666.000  Mg  |      41.50000      27639.00|      51.29000      34159.14|      80.00000       53280.00
  HMA FOR APPROACHES                      |                            |                            |
0012 610-06461              3927.000  Mg  |      10.00000      39270.00|      11.93000      46849.11|      14.00000       54978.00
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0013 615-06520                 8.000  EACH|     175.00000       1400.00|     260.00000       2080.00|     150.00000        1200.00
  MONUMENT, RE-ESTABLISH                  |                            |                            |
0014 801-06203               891.000  m   |       1.20000       1069.20|       0.70000        623.70|       0.62000         552.42
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   957,128.12                                                  ROUTE : 101
     CALL ORDER   : 344                     CONTRACT ID : RS-25488-A                   COUNTIES : ADAMS
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1145884              |(2) 35-1065659              |(3) 35-1139301
                                          |L I C A CONSTRUCTION        |BROOKS CONSTRUCTION         |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 801-06207               891.000  m   |       2.00000       1782.00|       2.56000       2280.96|       4.00000        3564.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0016 801-06640                24.000  EACH|      82.00000       1968.00|      82.00000       1968.00|      82.00000        1968.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0017 801-06775                        LUMP|   17000.00000      17000.00|   33240.00000      33240.00|    3000.00000        3000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0018 808-06712              2226.000  m   |       0.16000        356.16|       0.15000        333.90|       0.16000         356.16
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0019 808-06713             17812.000  m   |       0.16000       2849.92|       0.15000       2671.80|       0.16000        2849.92
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0020 808-06714               808.000  m   |       0.16000        129.28|       0.15000        121.20|       0.16000         129.28
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
     SECTION TOTALS                       |             $    785,981.56|             $    811,085.14|                $    912,508.78
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    785,981.56|             $    811,085.14|                $    912,508.78
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/01
                                                                                                                   PAGE : 350 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,617,491.17                                                  ROUTE : 50
     CALL ORDER   : 350                     CONTRACT ID : RS-25519-A                   COUNTIES : RIPLEY
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME :   50  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  1,074,033.59     100.0000%
   2   35-1357381     O'MARA, DAVE CONTRACTOR                                                $  1,248,526.25     116.2464%
====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1357381              |
                                          |MILESTONE CONTRACTORS, L.P. |O'MARA, DAVE CONTRACTOR     |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-01925                 8.000  MOS |    1200.00000       9600.00|    1000.00000       8000.00|
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 110-01001                        LUMP|   20000.00000      20000.00|   40000.00000      40000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-60820            129784.000  m2  |       0.21000      27254.64|       0.10000      12978.40|
  SURFACE MILLING, ASPHALT                |                            |                            |
0004 202-94749               750.000  m   |       0.70000        525.00|       3.00000       2250.00|
  CURB, ASPHALT, REMOVE                   |                            |                            |
0005 305-05204              2200.000  Mg  |      45.00000      99000.00|      40.00000      88000.00|
  HMA FOR PATCHING                        |                            |                            |
0006 401-05454             20850.500  Mg  |      23.50000     489986.75|      28.00000     583814.00|
  QC/QA HMA INTERMEDIATE 12.5 mm,         |                            |                            |
  MAINLINE --VOLUMETRIC                   |                            |                            |
0007 401-05456              9477.500  Mg  |      31.00000     293802.50|      36.50000     345928.75|
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
  --VOLUMETRIC                            |                            |                            |
0008 401-06264                        LUMP|    1200.00000       1200.00|    5000.00000       5000.00|
  PROFILOGRAPH, HMA                       |                            |                            |
0009 404-05514               552.000  m2  |       3.25000       1794.00|      10.00000       5520.00|
  SEAL COAT, 5                            |                            |                            |
0010 406-05520                71.400  Mg  |     120.00000       8568.00|     175.00000      12495.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0011 605-05523               750.000  m   |       6.60000       4950.00|      10.00000       7500.00|
  CURB, HMA                               |                            |                            |
0012 610-05527               820.120  Mg  |      50.00000      41006.00|      55.00000      45106.60|
  HMA FOR APPROACHES                      |                            |                            |
0013 610-06460              1675.600  Mg  |      11.00000      18431.60|      14.00000      23458.40|
  COMPACTED AGGREGATE, O                  |                            |                            |
0014 720-44000                 8.000  EACH|     220.00000       1760.00|     200.00000       1600.00|
  CASTING, ADJUST TO GRADE                |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/30/01
                                                                                                                   PAGE : 350 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,617,491.17                                                  ROUTE : 50
     CALL ORDER   : 350                     CONTRACT ID : RS-25519-A                   COUNTIES : RIPLEY
     LETTING DATE : 03/20/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1357381              |
                                          |MILESTONE CONTRACTORS, L.P. |O'MARA, DAVE CONTRACTOR     |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 801-06207              4400.000  m   |       2.20000       9680.00|       3.00000      13200.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0016 801-06640                47.000  EACH|      50.00000       2350.00|      55.00000       2585.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0017 801-06775                        LUMP|   19500.00000      19500.00|   25000.00000      25000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0018 808-01226              1096.000  EACH|       7.55000       8274.80|       8.00000       8768.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
  CASTING, INSTALL                        |                            |                            |
0019 808-06711               718.000  m   |       0.15000        107.70|       0.15000        107.70|
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
0020 808-06712               760.000  m   |       0.15000        114.00|       0.15000        114.00|
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0021 808-06713             22992.000  m   |       0.15000       3448.80|       0.15000       3448.80|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0022 808-06714             18164.000  m   |       0.15000       2724.60|       0.15000       2724.60|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0023 808-75274               150.000  m   |       3.00000        450.00|       3.50000        525.00|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 200 mm  |                            |                            |
0024 808-75278                22.000  m   |       4.50000         99.00|       5.00000        110.00|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 300mm   |                            |                            |
0025 808-75297               188.000  m   |       9.00000       1692.00|      10.00000       1880.00|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0026 808-75320                 9.000  EACH|      55.00000        495.00|      60.00000        540.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0027 808-75325                 2.000  EACH|      75.00000        150.00|     100.00000        200.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0028 808-75994              1096.000  EACH|       3.70000       4055.20|       4.00000       4384.00|
  PRISMATIC REFLECTOR                     |                            |                            |
0029 808-75996              1096.000  EACH|       2.75000       3014.00|       3.00000       3288.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
     SECTION TOTALS                       |             $  1,074,033.59|             $  1,248,526.25|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,074,033.59|             $  1,248,526.25|
====================================================================================================================================




